IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 03-C003-031 Primary County: ALLAMAKEE
Letting Date: 120515 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 95 WORK DAYS Late Start Date: 06/18/12

Project: BRS-C003(31)--60-03
Work Type: BRIDGE REPLACEMENT - PPCB
County: ALLAMAKEE Prj Awd Amt: $586,684.92
Route: A26
Location: OVER BEAR CREEK, SECTION 4, T-99N
R-6W,, HANOVER TWP.

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

MUSCATINE BRIDGE CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 586,684.92 100.00 %

2 BR160 BRENNAN CONSTRUCTION CO. $ 707,078.55 120.52 %

3 MI900 MINNOWA CONSTRUCTION, INC. $ 800,921.60 136.51 %
IRREGULAR

MU181 MUSCATINE BRIDGE CO., INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 03-C003-031 Primary County: ALLAMAKEE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) BRI160 | ( 3 ) MI900
| IOWA BRIDGE & CULVERT, L.C. |BRENNAN CONSTRUCTION CO. | MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR 226' -4 X 30' - 6 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE
\ \ \
0010 2102-2713070 1180.000 CY | 8.00000 9440.00| 10.00000 11800.00| 6.00000 7080.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2104-2713020 3643.000 CY | 5.50000 20036.50] 3.50000 12750.50| 5.00000 18215.00
EXCAVATION, CLASS 13, CHANNEL | | |
0030 2312-8260051 420.000 TON | 19.00000 7980.00 | 15.00000 6300.00] 15.00000 6300.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0040 2315-8275025 64.000 TON | 26.00000 1664.00 | 15.00000 960.00] 20.00000 1280.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0050 2401-6745625 LUMP | 29000.00000 29000.00] 65000.00000 65000.00 | 35000.00000 35000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 210.000 cCY | 20.00000 4200.00 | 10.00000 2100.00| 250.00000 52500.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 299.400 CY | 345.00000 103293.00| 400.00000 119760.00 | 500.00000 149700.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 80539.000 LB | 0.78000 62820.42 | 0.95000 76512.05]| 0.90000 72485.10
REINFORCING STEEL, EPOXY COATED | | |
0100 2407-0551371 10.000 EACH | 8250.00000 82500.00 | 9000.00000 90000.00 | 10000.00000 100000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C71 | | |
0110 2407-0551380 5.000 EACH | 9000.00000 45000.00 | 10000.00000 50000.00 | 11000.00000 55000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C80 | | |
0120 2408-7800000 3064.000 LB | 2.50000 7660.00 | 2.50000 7660.00 | 4.00000 12256.00
STRUCTURAL STEEL | |
0130 2414-6424120 506.700 LF | 50.00000 25335.00] 50.00000 25335.00] 65.00000 32935.50
CONCRETE OPEN RAILING \ \ |
0140 2501-0201057 945.000 LF | 36.00000 34020.00| 40.00000 37800.00 | 45.00000 42525.00
PILES, STEEL, HP 10 X 57 | \ |
0150 2501-0201253 1210.000 LF | 36.00000 43560.00 | 35.00000 42350.00| 45.00000 54450.00
PILES, STEEL, HP 12 X 53 | | |
0160 2501-5475053 324.000 LF | 70.00000 22680.00]| 75.00000 24300.00] 100.00000 32400.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10A TYPE 3) | | I
0170 2501-6335010 180.000 LF | 35.00000 6300.00| 50.00000 9000.00| 40.00000 7200.00
PREBORED HOLES | |
0180 2505-4008300 50.000 LF | 18.00000 900.00] 19.00000 950.00] 18.00000 900.00
| | |

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 03-C003-031 Primary County: ALLAMAKEE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) BRI160 | ( 3 ) MI900
| IOWA BRIDGE & CULVERT, L.C. |BRENNAN CONSTRUCTION CO. | MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1650.00000 6600.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 175.00000 700.00 | 225.00000 900.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021020 2.000 EACH | 750.00000 1500.00 | 975.00000 1950.00 | 750.00000 1500.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0220 2505-4021700 2.000 EACH | 1850.00000 3700.00 | 1925.00000 3850.00 | 1850.00000 3700.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2507-3250005 730.000 SY | 2.00000 1460.00 | 2.50000 1825.00 | 3.00000 2190.00
ENGINEERING FABRIC | | |
0240 2507-6800061 805.000 TON | 32.00000 25760.00]| 20.00000 16100.00| 30.00000 24150.00
REVETMENT, CLASS E | | |
0250 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00| 100.00000 400.00
SAFETY CLOSURE | |
0260 2528-8445110 LUMP | 2300.00000 2300.00| 2300.00000 2300.00| 3500.00000 3500.00
TRAFFIC CONTROL | |
0270 2533-4980005 LUMP | 30000.00000 30000.00| 82500.00000 82500.00 | 70000.00000 70000.00
MOBILIZATION \ \
0280 2601-2634100 1.900 ACRE | 700.00000 1330.00]| 700.00000 1330.00]| 700.00000 1330.00
MULCHING | \ \
0290 2601-2636018 0.700 ACRE | 3300.00000 2310.00]| 3300.00000 2310.00]| 3300.00000 2310.00
WETLAND GRASS SEEDING | \ \
0300 2601-2636045 1.200 ACRE | 850.00000 1020.00]| 850.00000 1020.00| 850.00000 1020.00
SEEDING SPECIAL AREAS | | \
0310 2602-0000020 750.000 LF | 1.90000 1425.00| 1.90000 1425.00| 2.00000 1500.00
SILT FENCE | | \
0320 2602-0000030 40.000 LF | 2.40000 96.00]| 2.40000 96.00]| 2.50000 100.00
SILT FENCE FOR DITCH CHECKS | | |
0330 2602-0000101 790.000 LF | 0.50000 395.00| 0.50000 395.00| 0.50000 395.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 585,184.92| $ 705,578.55]| $ 799,421.60
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0340 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0350 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00| $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS \ $ 586,684.92 | $ 707,078.55] $ 800,921.60




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

002 Contract ID: 20-C020-091
120515 10:00 A.M.
CONTRACT SIGNED by CRAMER AND ASSOC., INC.

40 WORK DAYS Late Start Date: 07/16/12

Run Date:

Primary County: CLARKE
No Established DBE Goal

$ 161,469.75
$ 185,991.90
$ 206,284.37

06/21/12
Page: 002 1

% OVER
LOW BID
100.00 %
115.18 %
127.75 %

Project: BHS-C020(91)--63-20
Work Type: BRIDGE DECK OVERLAY
County: CLARKE Prj Awd Amt: $161,469.75
Route: R45
Location: OVER SQUAW CREEK JUST SOUTH OF PINE ST.
RANK VENDOR NO./NAME
1 CR120 CRAMER AND ASSOC., INC.
2 cu080 CUNNINGHAM-REIS CO.
3 PCO15 PCIROADS, LLC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 20-C020-091 Primary County: CLARKE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) Cu08o0 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR REPAIRS TO A 150'-0 X 24'-0 STEEL I-BEAM BRIDGE
\ \ \
0010 2121-7425020 10.000 TON | 35.00000 350.00| 30.00000 300.00| 100.00000 1000.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2408-7800000 3117.000 LB | 6.00000 18702.00 | 7.00000 21819.00]| 7.97000 24842.49
STRUCTURAL STEEL | |
0030 2413-0698041 801.000 SY | 55.00000 44055.00 | 80.00000 64080.00 | 68.57000 54924.57
DECK OVER-DEPTH OVERLAY (CLASS O PCC) | | |
0040 2413-0698075 42.300 SY | 235.00000 9940.50] 350.00000 14805.00 | 243.00000 10278.90
DECK REPAIR, CLASS B | | |
0050 2413-0698081 327.400 SY | 160.00000 52384.00| 140.00000 45836.00 | 171.00000 55985.40
DECK REPAIR, CLASS A, SPECIAL | | |
0060 2427-0686010 LUMP | 3000.00000 3000.00| 2000.00000 2000.00 | 2601.60000 2601.60
BRIDGE CLEANING | |
0070 2499-2300026 4.000 EACH | 800.00000 3200.00| 500.00000 2000.00 | 423.56000 1694.24
DRAIN EXTENSIONS \ \ \
0080 2505-4008120 300.000 LF | 2.00000 600.00| 2.00000 600.00| 2.10000 630.00
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0090 2505-4008300 305.340 LF | 25.00000 7633.50| 25.00000 7633.50| 26.25000 8015.18
STEEL BEAM GUARDRAIL | \ |
0100 2518-6910000 2.000 EACH | 125.00000 250.00 | 300.00000 600.00| 183.75000 367.50
SAFETY CLOSURE | |
0110 2526-8285000 LUMP | 1.00000 1.00] 500.00000 500.00| 2500.00000 2500.00
CONSTRUCTION SURVEY | | |
0120 2527-9263109 7.070 STA | 125.00000 883.75]| 120.00000 848.40| 135.89000 960.74
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 2500.00000 2500.00 | 3000.00000 3000.00 | 2283.75000 2283.75
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 16000.00000 16000.00 | 20000.00000 20000.00]| 38135.00000 38135.00
MOBILIZATION | |
0150 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00| 700.00000 70.00
MULCHING | | |
0160 2601-2636043 0.100 ACRE | 7000.00000 700.00] 7000.00000 700.00] 7350.00000 735.00
SEEDING AND FERTILIZING (RURAL) | | |
0170 2602-0000020 200.000 LF | 5.00000 1000.00] 5.00000 1000.00] 5.25000 1050.00
SILT FENCE \ | |
0180 2602-0000101 200.000 LF | 1.00000 200.00| 1.00000 200.00| 1.05000 210.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
SECTION TOTALS | $ 161,469.75| $ 185,991.90]| $ 206,284.37
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 161,469.75| $ 185,991.90]| $ 206,284.37




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 22-C022-063 Primary County: CLAYTON
Letting Date: 120515 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by K CONSTRUCTION INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/16/12

Project: BROS-C022(63)--8J-22
Work Type: BRIDGE REPLACEMENT - CCS
County: CLAYTON Prj Awd Amt: $275,793.97
Route: 330TH ST
Location: OVER KLEINLEIN CREEK

K CONSTRUCTION INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.140 K CONSTRUCTION INC. $ 275,793.97 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. S 297,901.78 108.01 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 308,785.31 111.96 %
4 BR160 BRENNAN CONSTRUCTION CO. S 340,348.15 123.40 %
5 MIS00 MINNOWA CONSTRUCTION, INC. $ 478,182.75 173.38 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 22-C022-063 Primary County: CLAYTON
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) K.140 | ( 2 ) 10081 | ( 3 ) TA060
|K CONSTRUCTION INC. | ITOWA BRIDGE & CULVERT, L.C. |TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 110' -0 X 30' -0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.460 ACRE | 2000.00000 920.00] 2000.00000 920.00] 1100.00000 506.00
CLEARING AND GRUBBING | \ \
0020 2102-2710070 1388.000 CY | 3.50000 4858.00 | 3.50000 4858.00 | 4.28000 5940.64
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2713020 510.000 CY | 3.00000 1530.00| 3.00000 1530.00| 3.20000 1632.00
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425015 172.000 cCY | 4.00000 688.00| 4.00000 688.00| 4.00000 688.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2210-0475290 756.600 TON | 8.40000 6355.44] 8.40000 6355.44] 11.45000 8663.07
MACADAM STONE BASE | | |
0060 2312-8260051 407.400 TON | 8.30000 3381.42| 8.31000 3385.49| 11.00000 4481.40
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2315-8275025 60.000 TON | 9.75000 585.00 | 8.31000 498.60 | 11.00000 660.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0080 2401-6745625 LUMP | 3000.00000 3000.00| 5000.00000 5000.00 | 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 76.900 CY | 15.00000 1153.50]| 20.00000 1538.00| 35.00000 2691.50
EXCAVATION, CLASS 20 | | |
0100 2402-2721000 175.400 CY | 15.40000 2701.16]| 35.00000 6139.00] 50.00000 8770.00
EXCAVATION, CLASS 21 | | |
0110 2403-0100010 339.900 cCY | 325.00000 110467.50]| 353.00000 119984.70| 336.00000 114206.40
STRUCTURAL CONCRETE (BRIDGE) \ \ |
0120 2404-7775000 2784.000 LB | 0.99000 2756.16| 0.91000 2533.44| 0.80000 2227.20
REINFORCING STEEL | | |
0130 2404-7775005 66086.000 LB | 0.75800 50093.19| 0.79000 52207.94 | 0.90000 59477.40
REINFORCING STEEL, EPOXY COATED | | \
0140 2414-6424120 242.000 LF | 65.00000 15730.00| 55.00000 13310.00]| 55.00000 13310.00
CONCRETE OPEN RAILING | | \
0150 2501-0201042 1115.000 LF | 29.50000 32892.50| 33.00000 36795.00| 37.00000 41255.00
PILES, STEEL, HP 10 X 42 | | |
0160 2505-4008300 25.000 LF | 22.00000 550.00 | 22.00000 550.00 | 22.00000 550.00
STEEL BEAM GUARDRAIL | | |
0170 2505-4008400 2.000 EACH | 1625.00000 3250.00| 1625.00000 3250.00| 1625.00000 3250.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0180 2505-4021010 3.000 EACH | 650.00000 1950.00 | 650.00000 1950.00| 650.00000 1950.00
| \ \

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 22-C022-063 Primary County: CLAYTON
Letting Date: 05/15/12 10:00 A.M.
| 1 ) K.140 | ( 2 ) 10081 | ( 3 ) TA060
|K CONSTRUCTION INC. | IOWA BRIDGE & CULVERT, L.C. |TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2505-4021700 2.000 EACH | 1950.00000 3900.00 | 1950.00000 3900.00 | 1950.00000 3900.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0200 2507-3250005 561.000 SY | 2.00000 1122.00| 2.00000 1122.00| 2.00000 1122.00
ENGINEERING FABRIC \ \ \
0210 2507-6800061 420.000 TON | 16.60000 6972.00] 16.60000 6972.00] 16.00000 6720.00
REVETMENT, CLASS E | \ \
0220 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00| 100.00000 400.00
SAFETY CLOSURE | |
0230 2528-8445110 LUMP | 1200.00000 1200.00| 1200.00000 1200.00| 1200.00000 1200.00
TRAFFIC CONTROL | |
0240 2533-4980005 LUMP | 15000.00000 15000.00 | 18485.07000 18485.07| 15000.00000 15000.00
MOBILIZATION | | |
0250 2601-2634100 0.213 ACRE | 700.00000 149.10] 700.00000 149.10] 700.00000 149.10
MULCHING | | |
0260 2601-2636043 0.213 ACRE | 3000.00000 639.00] 2957.75000 630.00] 1200.00000 255.60
SEEDING AND FERTILIZING (RURAL) | | |
0270 2602-0000020 820.000 LF | 2.00000 1640.00| 2.00000 1640.00 | 2.50000 2050.00
SILT FENCE | | |
0280 2602-0000101 410.000 LF | 1.00000 410.00] 1.00000 410.00| 3.00000 1230.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 274,293.97] $ 296,401.78] $ 307,285.31
—————————————————————————————————————————— f—— - -
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0290 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0300 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ 1,500.00]| $ 1,500.00
—————————————————————————————————————————— f-—— -
CONTRACT TOTALS | $ 275,793.97] $ 297,901.78] $ 308,785.31




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 22-C022-063 Primary County: CLAYTON
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) BR160 | ( 5 ) MIO90O | ( )
| BRENNAN CONSTRUCTION CO. |[MINNOWA CONSTR. INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 110' -0 X 30" -0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.460 ACRE | 2500.00000 1150.00| 5000.00000 2300.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 1388.000 CY | 10.00000 13880.00] 10.00000 13880.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2713020 510.000 CY | 5.00000 2550.00] 10.00000 5100.00|
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425015 172.000 CY | 5.00000 860.00] 10.00000 1720.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2210-0475290 756.600 TON | 15.00000 11349.00] 15.00000 11349.00]
MACADAM STONE BASE | | |
0060 2312-8260051 407.400 TON | 15.00000 6111.00]| 15.00000 6111.00]|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2315-8275025 60.000 TON | 15.00000 900.00| 20.00000 1200.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0080 2401-6745625 LUMP | 10000.00000 10000.00] 35000.00000 35000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 76.900 CY | 15.00000 1153.50] 50.00000 3845.00|
EXCAVATION, CLASS 20 | | |
0100 2402-2721000 175.400 CY | 25.00000 4385.00| 100.00000 17540.00]
EXCAVATION, CLASS 21 | | |
0110 2403-0100010 339.900 CY | 375.00000 127462.50| 500.00000 169950.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0120 2404-7775000 2784.000 LB | 0.85000 2366.40] 0.80000 2227.20]
REINFORCING STEEL | | |
0130 2404-7775005 66086.000 LB | 0.85000 56173.10]| 0.90000 59477.40|
REINFORCING STEEL, EPOXY COATED | | |
0140 2414-6424120 242.000 LF | 50.00000 12100.00] 65.00000 15730.00]
CONCRETE OPEN RAILING | | |
0150 2501-0201042 1115.000 LF | 30.00000 33450.00] 34.00000 37910.00]
PILES, STEEL, HP 10 X 42 | | |
0160 2505-4008300 25.000 LF | 20.00000 500.00] 22.00000 550.00]
STEEL BEAM GUARDRATL | | |
0170 2505-4008400 2.000 EACH | 1662.50000 3325.00] 1625.00000 3250.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0180 2505-4021010 3.000 EACH | 741.50000 2224.50| 650.00000 1950.00]
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

003 Contract ID: 22-C022-063
05/15/12 10:00 A.M.

Run Date: 06/21/12
Page: 003 5

Primary County: CLAYTON

| ( 4 ) BR160 | ( 5 ) MI900
| BRENNAN CONSTRUCTION CO. |MINNOWA CONSTR., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— F-——
0190 2505-4021700 2.000 EACH | 1925.00000 3850.00 ]| 1950.00000 3900.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0200 2507-3250005 561.000 SY | 2.50000 1402.50| 3.00000 1683.00|
ENGINEERING FABRIC \ \ \
0210 2507-6800061 420.000 TON | 20.00000 8400.00 | 40.00000 16800.00 |
REVETMENT, CLASS E | | \
0220 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00]
SAFETY CLOSURE | |
0230 2528-8445110 LUMP | 1200.00000 1200.00| 1200.00000 1200.00|
TRAFFIC CONTROL | |
0240 2533-4980005 LUMP | 30250.50000 30250.50] 60000.00000 60000.00 |
MOBILIZATION | | |
0250 2601-2634100 0.213 ACRE | 700.00000 149.10] 700.00000 149.10]
MULCHING | | |
0260 2601-2636043 0.213 ACRE | 850.00000 181.05] 850.00000 181.05]
SEEDING AND FERTILIZING (RURAL) \ \ \
0270 2602-0000020 820.000 LF | 3.50000 2870.00 | 3.50000 2870.00|
SILT FENCE | | \
0280 2602-0000101 410.000 LF | 0.50000 205.00 | 1.00000 410.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \

SECTION TOTALS | $ 338,848.15| $ 476,682.75|
—————————————————————————————————————————— f——
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \

0290 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
0300 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | $ 1,500.00] $ 1,500.00]
—————————————————————————————————————————— f——

CONTRACT TOTALS | $ 340,348.15| $ 478,182.75|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
29-0349-207

004 Contract ID:

120515

Bid Order:

Letting Date: 10:00 A.M.

Letting Status: CONTRACT SIGNED by MCCLAIN & CO., INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/10/12
Project: BRFN-034-9(197)--39-29 Project:
Work Type: BRIDGE CLEANING Work Type:
County: DES MOINES Prj Awd Amt: $44,150.00 County:
Route: U.S. 34 Route:
Location: THE BURLINGTON INTCHG AND THE BRIDGE OVER Location:

THE MISSISSIPPI RIVER

RANK VENDOR NO./NAME
1 MCO069 MCCLAIN & CO., INC.
2 CR120 CRAMER AND ASSOC., INC.
3 AB100 ABHE & SVOBODA, INC.

06/21/12
004 1

Run Date:
Page:

Primary County: DES MOINES
No Established DBE Goal

BREFN-034-9(207) --39-29
BRIDGE REPAIR
DES MOINES
U.s. 34
MISSISSIPPI RIVER BRIDGE IN BURLINGTON

Prj Awd Amt: $142,379.00

TOTAL % OVER
BID LOW BID
$ 186,529.00 100.00 %
$ 281,092.00 150.69 %
$ 470,420.00 252.19 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 29-0349-207 Primary County: DES MOINES
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) MC069 | ( 2 ) CR120 | ( 3 ) AB100
I[MCCLAIN & CO., INC. | CRAMER AND ASSOC., INC. |ABHE & SVOBODA, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 BRIDGE NO. 2964.3S5034, 2268' X 78' CABLE STAY BRFN-034-9(197)--39-29
\ \ \
0010 2427-0686010 LUMP | 15000.00000 15000.00| 15000.00000 15000.00] 151500.00000 151500.00
BRIDGE CLEANING | |
0020 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00] 20000.00000 20000.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 15000.00000 15000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 17,000.00] $ 17,000.00] $ 186,500.00
—————————————————————————————————————————— f——————
SECTION 0002  BRIDGE NO. 2963.6S034, BURLINGTON BRIDGE INTERCHANGE BREFN-034-9(197)--39-29
\ \
0040 2427-0686010 LUMP 19350.00000 19350.00| 19350.00000 19350.00 72700.00000 72700.00
BRIDGE CLEANING |
0050 2528-8445110 LUMP 500.00000 500.00] 500.00000 500.00 10000.00000 10000.00
TRAFFIC CONTROL |
0060 2533-4980005 LUMP 1250.00000 1250.00] 1250.00000 1250.00 10000.00000 10000.00
MOBILIZATION |
0061 2528-8445113 4.000 EACH 325.00000 1300.00] 325.00000 1300.00 325.00000 1300.00
FLAGGERS |
SECTION TOTALS $ 22,400.00| S 22,400.00 $ 94,000.00

\
\
|
\
|
|
|
|
|
|
+
X 78' CABLE STAY (FLOOR OF BOT. CHAMBER INSIDE MAIN TWR & BEAR. AT PIER E. END ONLY (197
\
|
|
|
\
|
\
|
+

|
|
|
|
|
|
|
|
|
__________________________________________ +_____________________________+_____________________________ —_—— e e
SECTION 0003 BRIDGE NO. 2964.35034, 2268'
\ \
0070 2427-0686010 LUMP | 3500.00000 3500.00] 3500.00000 3500.00 33500.00000 33500.00
BRIDGE CLEANING | |
0080 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00 5000.00000 5000.00
TRAFFIC CONTROL \ \
0090 2533-4980005 LUMP | 750.00000 750.00] 750.00000 750.00 10000.00000 10000.00
MOBILIZATION | \

SECTION TOTALS | $ 4,750.00| $ 4,750.00 $ 48,500.00
__________________________________________ +_____________________________+_____________________________ —_—— e e
SECTION 0004 DESIGN NO. 0412; 2268'-0 X 78' CABLE STAYED BRIDGE BRFN-034-9(207)--39-29

\ \ \
0100 2401-6750001 LUMP | 3500.00000 3500.00] 54000.00000 54000.00] 9800.00000 9800.00
REMOVALS, AS PER PLAN | |
0110 2408-7800000 3640.000 LB | 12.50000 45500.00 | 25.00000 91000.00 | 8.50000 30940.00
STRUCTURAL STEEL | | |
0120 2533-4980005 LUMP | 6500.00000 6500.00 | 28000.00000 28000.00| 5000.00000 5000.00
| |

MOBILIZATION |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 29-0349-207 Primary County: DES MOINES
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) MC069 | ( 2 ) CR120 | ( 3 ) AB100
IMCCLAIN & CO., INC. | CRAMER AND ASSOC., INC. |ABHE & SVOBODA, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0130 2599-9999009 9068.000 LF | 9.25000 83879.00 | 6.50000 58942.00 | 10.00000 90680.00
("LINEAR FEET' ITEM) CONCRETE BARRIER | | |
RAIL SEALING | |
SECTION TOTALS | $ 139,379.00] $ 231,942.00] $ 136,420.00
—————————————————————————————————————————— R bt et R et L e T
SECTION 0005 ROADWAY ITEMS BRFN-034-9(207)--39-29
\ \ \
0140 2528-8445110 LUMP | 3000.00000 3000.00 | 5000.00000 5000.00 | 5000.00000 5000.00
TRAFFIC CONTROL | |
SECTION TOTALS | $ 3,000.00] S 5,000.00] S 5,000.00
—————————————————————————————————————————— o
|

CONTRACT TOTALS $ 186,529.00] S 281,092.00] $ 470,420.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 45-C045-064 Primary County: HOWARD
Letting Date: 120515 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 65 WORK DAYS Late Start Date: 07/23/12

Project: BROS-C045(64)--8J-45
Work Type: BRIDGE REPLACEMENT - CCS
County: HOWARD Prj Awd Amt: $388,205.74
Route: YANKEE AVE
Location: OVER SILVER CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 388,205.74 100.00 %
2 BR160 BRENNAN CONSTRUCTION CO. S 393,902.20 101.46 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 425,983.68 109.73 %
4 GR100 GRAVES CONSTRUCTION CO., INC. S 467,191.86 120.34 %
5 MIS00 MINNOWA CONSTRUCTION, INC. $ 478,644.39 123.29 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 45-C045-064 Primary County: HOWARD
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) BR160 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | BRENNAN CONSTRUCTION CO. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ITEMS FOR A 120' -0 X 30! 6 CONTINUQOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 850.000 CY | 9.00000 7650.00] 5.00000 4250.00| 8.00000 6800.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 9000.00000 9000.00] 5000.00000 5000.00| 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2723000 67.300 CY | 35.00000 2355.50] 15.00000 1009.50]| 20.00000 1346.00
EXCAVATION, CLASS 23 | | |
0040 2403-0100010 298.600 CY | 330.00000 98538.00| 375.00000 111975.00]| 420.00000 125412.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 71062.000 LB | 0.77000 54717.74| 0.85000 60402.70| 0.67000 47611.54
REINFORCING STEEL | | |
0060 2414-6424120 262.900 LF | 55.00000 14459.50| 50.00000 13145.00] 54.00000 14196.60
CONCRETE OPEN RAILING | | |
0070 2501-0201042 1070.000 LF | 30.00000 32100.00] 30.00000 32100.00] 35.00000 37450.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-5475042 297.000 LF | 95.00000 28215.00| 75.00000 22275.00| 61.00000 18117.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0100 2505-4008400 4.000 EACH | 1575.00000 6300.00| 1587.50000 6350.00| 1575.00000 6300.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 4.000 EACH | 150.00000 600.00 | 225.00000 900.00| 150.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 4.000 EACH | 1875.00000 7500.00 | 1837.50000 7350.00] 1875.00000 7500.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0130 2507-6800061 240.000 TON | 30.00000 7200.00 | 20.00000 4800.00| 55.00000 13200.00
REVETMENT, CLASS E | | |
0140 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00| 100.00000 200.00
SAFETY CLOSURE | | |
0150 2528-8445110 LUMP | 1400.00000 1400.00| 1400.00000 1400.00| 1400.00000 1400.00
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 21000.00000 21000.00| 39800.00000 39800.00| 25000.00000 25000.00
MOBILIZATION | |
0170 2602-0000020 280.000 LF | 3.50000 980.00| 3.50000 980.00| 3.50000 980.00
SILT FENCE | | |
0180 2602-0000101 280.000 LF | 0.50000 140.00] 0.50000 140.00]| 0.50000 140.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0210 2599-9999009 119.000 LF | 185.00000 22015.00] 100.00000 11900.00| 150.00000 17850.00
| | |

('"LINEAR FEET' ITEM) EARTH CORING



IOWA DEPARTMENT OF TRANS

PORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 45-C045-064 Primary County: HOWARD
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) TA06O | ( 2 ) BR160 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | BRENNAN CONSTRUCTION CO. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0220 2599-9999009 391.000 LF | 185.00000 72335.00 | 175.00000 68425.00 | 243.94000 95380.54
('"LINEAR FEET' ITEM) ROCK CORING | | |
SECTION TOTALS \ $ 386,705.74| $ 392,402.20] $ 424,483.68
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0190 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0200 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00| $ 1,500.00
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 388,205.74| $ 393,902.20] $ 425,983.68




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 45-C045-064 Primary County: HOWARD
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) MI900 | ( )
| GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 120' -0 X 30' -6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 850.000 CY | 5.00000 4250.00 | 5.00000 4250.00 |
EXCAVATION, CLASS 10, CHANNEL | \ \
0020 2401-6745625 LUMP | 12000.00000 12000.00 | 12000.00000 12000.00 |
REMOVAL OF EXISTING BRIDGE | | \
0030 2402-2723000 67.300 CY | 25.00000 1682.50| 100.00000 6730.00]
EXCAVATION, CLASS 23 | | |
0040 2403-0100010 298.600 CY | 374.00000 111676.40| 450.00000 134370.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 71062.000 LB | 0.83000 58981.46| 0.80000 56849.60 |
REINFORCING STEEL | | |
0060 2414-6424120 262.900 LF | 55.00000 14459.50| 45.10000 11856.79]|
CONCRETE OPEN RAILING \ \ \
0070 2501-0201042 1070.000 LF | 32.00000 34240.00| 30.00000 32100.00|
PILES, STEEL, HP 10 X 42 | | \
0080 2501-5475042 297.000 LF | 105.00000 31185.00]| 80.00000 23760.00]|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OA TYPE 3) | | |
0100 2505-4008400 4.000 EACH | 1685.00000 6740.00] 3500.00000 14000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ |
SECTION | | |
0110 2505-4021010 4.000 EACH | 150.00000 600.00| 220.00000 880.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 4.000 EACH | 1875.00000 7500.00 | 2200.00000 8800.00 |
STEEL BEAM GUARDRAIL END TERMINAL | \ |
0130 2507-6800061 240.000 TON | 30.00000 7200.00 | 30.00000 7200.00 |
REVETMENT, CLASS E | | |
0140 2518-6910000 2.000 EACH | 150.00000 300.00]| 100.00000 200.00|
SAFETY CLOSURE | |
0150 2528-8445110 LUMP | 3100.00000 3100.00]| 1500.00000 1500.00|
TRAFFIC CONTROL | |
0160 2533-4980005 LUMP | 39711.00000 39711.00]| 40000.00000 40000.00 |
MOBILIZATION | |
0170 2602-0000020 280.000 LF | 5.00000 1400.00| 2.00000 560.00 |
SILT FENCE | | |
0180 2602-0000101 280.000 LF | 0.50000 140.00]| 0.10000 28.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0210 2599-9999009 119.000 LF | 236.00000 28084.00] 155.00000 18445.00 |
| | |

('LINEAR FEET' ITEM)

EARTH CORING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 45-C045-064 Primary County: HOWARD
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) MIS0O | ( )
| GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0220 2599-9999009 391.000 LF | 262.00000 102442.00] 265.00000 103615.00]
('LINEAR FEET' ITEM) ROCK CORING | | \

SECTION TOTALS | $ 465,691.86| $ 477,144.39] $
—————————————————————————————————————————— B i e e Tt amatat e e P
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \

0190 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0200 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | $ 1,500.00| $ 1,500.00] $
—————————————————————————————————————————— f——————

CONTRACT TOTALS | $ 467,191.86| $ 478,644.39] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 49-C049-053 Primary County: JACKSON
Letting Date: 120515 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 07/02/12

Project: STP-S-C049(53)--5E-49
Work Type: BRIDGE REPLACEMENT - CCS
County: JACKSON Prj Awd Amt: $399,805.31
Route: CENTERVILLE ROAD
Location: OVER TETE DES MORTS CREEK

MUSCATINE BRIDGE CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond
JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 399,805.31 100.00 %
2 TAO060 TAYLOR CONSTRUCTION, INC. $ 408,463.58 102.16 %
3 K.140 K CONSTRUCTION INC. $ 424,027.70 106.05 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 433,112.04 108.33 %

MU181 MUSCATINE BRIDGE CO., INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 49-C049-053 Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) K.140
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |K CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 130' -0 X 34" -0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 6208.000 CY | 4.00000 24832.00| 5.63000 34951.04| 5.05000 31350.40
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 430.000 CY | 3.00000 1290.00| 4.00000 1720.00| 3.00000 1290.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2115-0100000 480.000 CY | 20.90000 10032.00] 10.00000 4800.00| 18.20000 8736.00
MODIFIED SUBBASE | | |
0040 2312-8260051 650.000 TON | 10.50000 6825.00| 10.00000 6500.00| 9.95000 6467.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 8000.00000 8000.00 | 8000.00000 8000.00 | 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 77.100 CY | 30.00000 2313.00] 25.00000 1927.50| 20.00000 1542.00
EXCAVATION, CLASS 20 | | |
0070 2402-2721000 140.100 cCY | 35.00000 4903.50] 25.00000 3502.50] 20.00000 2802.00
EXCAVATION, CLASS 21 | | I
0080 2403-0100010 492.200 CY | 318.00000 156519.60| 325.00000 159965.00| 335.00000 164887.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 93302.000 LB | 0.79000 73708.58 | 0.77000 71842 .54 0.75100 70069.80
REINFORCING STEEL, EPOXY COATED | | |
0100 2414-6424124 282.000 LF | 58.00000 16356.00| 55.00000 15510.00] 69.00000 19458.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2501-0201057 445.000 LF | 35.00000 15575.00] 36.00000 16020.00| 38.00000 16910.00
PILES, STEEL, HP 10 X 57 | | |
0120 2501-0201253 1200.000 LF | 35.30000 42360.00| 36.00000 43200.00] 36.00000 43200.00
PILES, STEEL, HP 12 X 53 | | |
0130 2505-4008300 37.500 LF | 19.75000 740.63]| 18.00000 675.00 | 18.00000 675.00
STEEL BEAM GUARDRAIL | | |
0140 2505-4008400 4.000 EACH | 1850.00000 7400.00 | 1475.00000 5900.00| 1475.00000 5900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 350.00000 1400.00| 150.00000 600.00| 150.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 2150.00000 8600.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0170 2507-3250005 480.000 sSY | 4.00000 1920.00| 2.00000 960.00| 2.00000 960.00
ENGINEERING FABRIC | | |
0180 2507-6800061 360.000 TON | 14.50000 5220.00] 16.50000 5940.00| 17.00000 6120.00
| | |

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3

Bid Order: 006

Contract ID: 49-C049-053

Primary County: JACKSON

Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) sSC320 | ( 2 ) TA060 | ( 3 ) K.l40
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |K CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2518-6910000 5.000 EACH | 120.00000 600.00| 120.00000 600.00| 120.00000 600.00
SAFETY CLOSURE [ [
0200 2528-8445110 LUMP | 1850.00000 1850.00] 1850.00000 1850.00] 1850.00000 1850.00
TRAFFIC CONTROL [ [
0210 2533-4980005 LUMP | 6500.00000 6500.00| 13000.00000 13000.00]| 25000.00000 25000.00
MOBILIZATION | \ |
0220 2601-2634100 0.400 ACRE | 700.00000 280.00] 700.00000 280.00] 700.00000 280.00
MULCHING | | |
0230 2601-2636043 0.400 ACRE | 700.00000 280.00] 1250.00000 500.00]| 1200.00000 480.00
SEEDING AND FERTILIZING (RURAL) | | |
0240 2601-2642100 0.400 ACRE | 500.00000 200.00]| 800.00000 320.00] 1000.00000 400.00
STABILIZING CROP - SEEDING AND | \ |
FERTILIZING | | |
0250 2602-0000020 300.000 LF | 1.50000 450.00| 2.50000 750.00 | 2.00000 600.00
SILT FENCE | | |
0260 2602-0000101 150.000 LF | 1.00000 150.00]| 3.00000 450.00| 1.00000 150.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS \ $ 398,305.31| $ 406,963.58]| $ 422,527.70
—————————————————————————————————————————— e e e
SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0270 2602-0010010 1.000 EACH | 500.00000 500.00]| 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 399,805.31| $ 408,463.58]| $ 424,027.70




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 49-C049-053 Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
4 ) 10081 ( ) ( )

( \
IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 130' -0 X 34' -0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 6208.000 CY | 4.00000 24832.00]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 430.000 CY | 3.00000 1290.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0030 2115-0100000 480.000 CY | 20.90000 10032.00]| |
MODIFIED SUBBASE | | |
0040 2312-8260051 650.000 TON | 10.50000 6825.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0050 2401-6745625 LUMP | 10000.00000 10000.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 77.100 CY | 20.00000 1542.00 | |
EXCAVATION, CLASS 20 | | I
0070 2402-2721000 140.100 CY | 35.00000 4903.50| \
EXCAVATION, CLASS 21 | | |
0080 2403-0100010 492.200 CY | 350.00000 172270.00| \
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 93302.000 LB | 0.77000 71842 .54 |
REINFORCING STEEL, EPOXY COATED | | |
0100 2414-6424124 282.000 LF | 55.00000 15510.00 | |
CONCRETE OPEN RAILING, TL-4 | | \
0110 2501-0201057 445.000 LF | 42.00000 18690.00 | |
PILES, STEEL, HP 10 X 57 | | \
0120 2501-0201253 1200.000 LF | 40.00000 48000.00 | |
PILES, STEEL, HP 12 X 53 | | |
0130 2505-4008300 37.500 LF \ 18.00000 675.00] \
STEEL BEAM GUARDRAIL | | |
0140 2505-4008400 4.000 EACH | 1475.00000 5900.00 | \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 150.00000 600.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 1800.00000 7200.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2507-3250005 480.000 SY | 4.00000 1920.00| |
ENGINEERING FABRIC | \ |
0180 2507-6800061 360.000 TON | 14.50000 5220.00 | |
| \ \

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 49-C049-053 Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
¢ 4 ) 10081 I ( ) ¢ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0190 2518-6910000 5.000 EACH | 120.00000 600.00| |
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 1850.00000 1850.00] |
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 20000.00000 20000.00] |
MOBILIZATION | | |
0220 2601-2634100 0.400 ACRE | 700.00000 280.00] |
MULCHING | | |
0230 2601-2636043 0.400 ACRE | 1200.00000 480.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0240 2601-2642100 0.400 ACRE | 1000.00000 400.00] |
STABILIZING CROP - SEEDING AND | \ \
FERTILIZING | | |
0250 2602-0000020 300.000 LF | 2.00000 600.00| |
SILT FENCE | | I
0260 2602-0000101 150.000 LF | 1.00000 150.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
SECTION TOTALS | $ 431,612.04| $ \ $
—————————————————————————————————————————— i i D i
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0270 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | \
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S | S
—————————————————————————————————————————— i i D i
CONTRACT TOTALS | $ 433,112.04| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 82-C082-051 Primary County: SCOTT
Letting Date: 120515 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/16/12

Project: BRS-C082(51)--60-82
Work Type: BRIDGE REPLACEMENT - CCS
County: SCOTT Prj Awd Amt: $379,030.11
Route: VALLEY DRIVE
Location: OVER SPENCER CREEK EAST OF 249TH AVE

MUSCATINE BRIDGE CO., INC.
Non-responsive bid submitted: Did not submit a Bid Bond
JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 379,030.11 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 399,300.09 105.34 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 428,122.65 112.95 %
4 GE1l1l6 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $ 442,545.41 116.75 %
5 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 462,128.06 121.92 %
6 CI101 HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC. $ 478,383.63 126.21 %
7 HE420 HERBERGER CONSTRUCTION CO., INC. $ 485,569.70 128.10 %

MU181 MUSCATINE BRIDGE CO., INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 82-C082-051 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) 10081 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 964.000 CY | 10.00000 9640.00| 16.00000 15424.00] 12.00000 11568.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 20000.00000 20000.00| 25000.00000 25000.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 93.000 cCY | 35.00000 3255.00] 30.00000 2790.00| 35.00000 3255.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 282.700 CY | 491.00000 138805.70| 440.00000 124388.00| 410.00000 115907.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 3162.000 LB | 0.84000 2656.08| 0.95000 3003.90| 0.90000 2845.80
REINFORCING STEEL | | |
0060 2404-7775005 68467.000 LB | 0.79000 54088.93| 0.92000 62989.64 | 1.00000 68467.00
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424124 262.000 LF | 70.00000 18340.00] 45.10000 11816.20] 110.00000 28820.00
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 1100.000 LF | 33.25000 36575.00| 48.00000 52800.00| 30.00000 33000.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5478042 330.000 LF | 82.00000 27060.00 | 60.00000 19800.00] 110.00000 36300.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0100 2507-3250005 311.000 sSY | 3.00000 933.00] 2.00000 622.00]| 2.00000 622.00
ENGINEERING FABRIC | | |
0110 2507-6800061 240.000 TON | 31.60000 7584.00 | 45.00000 10800.00] 39.00000 9360.00
REVETMENT, CLASS E | | |
0120 2528-8445110 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 19000.00000 19000.00] 30000.00000 30000.00] 58000.00000 58000.00
MOBILIZATION | |
SECTION TOTALS | S 339,937.71] S 361,433.74] S 385,144.80
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850002 180.200 UNIT | 15.00000 2703.00| 7.00000 1261.40| 10.00000 1802.00
CLEARING AND GRUBBING | | |
0150 2102-2710070 120.000 CY | 8.00000 960.00] 16.00000 1920.00| 12.00000 1440.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2301-0685550 188.889 sSY | 155.00000 29277.80| 150.00000 28333.35] 150.00000 28333.35
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0170 2510-6745850 319.300 SY | 12.00000 3831.60] 12.00000 3831.60] 25.00000 7982.50
| \ \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 82-C082-051 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) 10081 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0180 2518-6910000 2.000 EACH | 240.00000 480.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0190 2527-9263109 9.680 STA | 50.00000 484.00| 50.00000 484.00| 50.00000 484.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0200 2601-2634100 0.080 ACRE | 700.00000 56.00| 700.00000 56.00| 700.00000 56.00
MULCHING | | |
0210 2601-2636043 0.080 ACRE | 8000.00000 640.00| 8000.00000 640.00| 8000.00000 640.00
SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000020 60.000 LF | 3.00000 180.00] 3.00000 180.00] 3.00000 180.00
SILT FENCE | | |
0230 2602-0000030 60.000 LF | 3.00000 180.00] 3.00000 180.00] 3.00000 180.00
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000050 2.000 EACH | 150.00000 300.00] 250.00000 500.00] 700.00000 1400.00
SILT BASINS | | \
SECTION TOTALS | $ 39,092.40] $ 37,866.35] $ 42,977.85
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 379,030.11| $ 399,300.009| $ 428,122.65




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 82-C082-051 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) GElle | ( 5 ) BR101 | ( 6 ) CIl01
| GENERAL CONSTRUCTORS OF THE |BRANDT CONST. CO. & SUBSID |CIVIL CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 964.000 CY | 11.00000 10604.00] 12.00000 11568.00] 11.00000 10604.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 22000.00000 22000.00| 34000.00000 34000.00] 26000.00000 26000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 93.000 cCY | 100.00000 9300.00] 12.00000 1116.00| 55.00000 5115.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 282.700 CY | 600.00000 169620.00| 610.00000 172447.00| 575.00000 162552.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 3162.000 LB | 1.10000 3478.20] 1.25000 3952.50] 1.00000 3162.00
REINFORCING STEEL | | |
0060 2404-7775005 68467.000 LB | 1.15000 78737.05] 1.10000 75313.70| 1.00000 68467.00
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424124 262.000 LF | 55.00000 14410.00] 50.50000 13231.00] 75.00000 19650.00
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 1100.000 LF | 35.00000 38500.00] 41.00000 45100.00] 36.00000 39600.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5478042 330.000 LF | 90.00000 29700.00| 80.00000 26400.00| 125.00000 41250.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0100 2507-3250005 311.000 sSY | 2.00000 622.00]| 2.50000 777.50] 2.00000 622.00
ENGINEERING FABRIC | | |
0110 2507-6800061 240.000 TON | 36.00000 8640.00| 37.50000 9000.00| 36.00000 8640.00
REVETMENT, CLASS E | | |
0120 2528-8445110 LUMP | 2000.00000 2000.00| 2250.00000 2250.00] 2000.00000 2000.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 20000.00000 20000.00| 27500.00000 27500.00| 45000.00000 45000.00
MOBILIZATION | |
SECTION TOTALS | S 407,611.25] S 422,655.70] S 432,662.50
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850002 180.200 UNIT | 1.00000 180.20] 6.25000 1126.25]| 20.00000 3604.00
CLEARING AND GRUBBING | | |
0150 2102-2710070 120.000 cCY | 10.00000 1200.00| 14.75000 1770.00| 10.00000 1200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2301-0685550 188.889 sY | 140.00000 26444 .46| 145.00000 27388.91| 170.00000 32111.13
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0170 2510-6745850 319.300 SY | 15.00000 4789.50] 16.00000 5108.80] 20.00000 6386.00
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 82-C082-051 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) GElle | ( 5 ) BR101 | ( 6 ) CI101
| GENERAL CONSTRUCTORS OF THE | BRANDT CONST. CO. & SUBSID |CIVIL CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2518-6910000 2.000 EACH | 240.00000 480.00] 275.00000 550.00] 240.00000 480.00
SAFETY CLOSURE | | |
0190 2527-9263109 9.680 STA | 50.00000 484.00| 55.00000 532.40| 50.00000 484.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0200 2601-2634100 0.080 ACRE | 700.00000 56.00| 700.00000 56.00| 700.00000 56.00
MULCHING | | |
0210 2601-2636043 0.080 ACRE | 8000.00000 640.00| 9000.00000 720.00] 8000.00000 640.00
SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000020 60.000 LF | 3.00000 180.00] 3.50000 210.00] 3.00000 180.00
SILT FENCE | | |
0230 2602-0000030 60.000 LF | 3.00000 180.00] 3.50000 210.00]| 3.00000 180.00
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000050 2.000 EACH | 150.00000 300.00] 900.00000 1800.00| 200.00000 400.00
SILT BASINS | | |
SECTION TOTALS | S 34,934.106]| S 39,472.36] S 45,721.13
—————————————————————————————————————————— e
CONTRACT TOTALS | S 442,545.41 | S 462,128.06] S 478,383.63




Bid Order: 007

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 82-C082-051

Primary Co

Run Date: 06/21/12
Page: 007 6

unty: SCOTT

Letting Date: 05/15/12 10:00 A.M.
| ( 7 ) HE420 | ( ) | ( )
| HERBERGER CONSTR. CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 964.000 CY | 16.00000 15424.00]| |
EXCAVATION, CLASS 10, CHANNEL | \ \
0020 2401-6745625 LUMP | 35000.00000 35000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 93.000 CY | 36.00000 3348.00]| |
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 282.700 CY \ 600.00000 169620.00] \
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 3162.000 LB | 1.35000 4268.70| \
REINFORCING STEEL | | |
0060 2404-7775005 68467.000 LB | 1.00000 68467.00 | |
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424124 262.000 LF | 70.00000 18340.00] |
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 1100.000 LF | 40.00000 44000.00]| |
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5478042 330.000 LF | 100.00000 33000.00] |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | \ \
0100 2507-3250005 311.000 SY | 3.25000 1010.75| |
ENGINEERING FABRIC | | |
0110 2507-6800061 240.000 TON | 48.00000 11520.00]| |
REVETMENT, CLASS E | | I
0120 2528-8445110 LUMP | 3000.00000 3000.00 | \
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 27000.00000 27000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 433,998.45| | $
—————————————————————————————————————————— R et e b e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850002 180.200 UNIT | 15.00000 2703.00] |
CLEARING AND GRUBBING | | |
0150 2102-2710070 120.000 cCYy | 10.00000 1200.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2301-0685550 188.889 SY | 205.00000 38722.25] |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0170 2510-6745850 319.300 SY | 20.00000 6386.00] |
\ \ \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 7
Bid Order: 007 Contract ID: 82-C082-051 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
| ( 7 ) HE420 | ( ) | ( )
| HERBERGER CONSTR. CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0180 2518-6910000 2.000 EACH | 250.00000 500.00] |
SAFETY CLOSURE | | |
0190 2527-9263109 9.680 STA | 50.00000 484.00] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2601-2634100 0.080 ACRE | 700.00000 56.00| |
MULCHING | | |
0210 2601-2636043 0.080 ACRE | 8000.00000 640.00| |
SEEDING AND FERTILIZING (RURAL) | |
0220 2602-0000020 60.000 LF | 3.00000 180.00] |
SILT FENCE | | |
0230 2602-0000030 60.000 LF \ 3.00000 180.00] \
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000050 2.000 EACH | 260.00000 520.00] \
SILT BASINS | | |
SECTION TOTALS | S 51,571.25] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 485,569.70] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: 84-C084-131 Primary County: SIOUX
Letting Date: 120515 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to DIXON CONSTR. CO.
Contract Period: 70 WORK DAYS Late Start Date: 06/18/12

Project: BROS-C084(131)--5F-84
Work Type: BRIDGE REPLACEMENT - CCS
County: SIOUX Prj Awd Amt: $408,025.75
Route: K18
Location: APPROX. 7/8 OF A MILE EAST OF K18.
SOUTH OF SECTION 13 T94N, R48W

DIXON CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
BID LOW BID

1 DI360 DIXON CONSTRUCTION CO. $ 408,025.75 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 438,938.10 107.57 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 453,528.00 111.15 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 499,534.80 122.42 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 84-C084-131 Primary County: SIOUX
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) GR100 | ( 3 ) 10081
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 3631.000 CY | 2.25000 8169.75]| 3.00000 10893.00| 5.40000 19607.40
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 34000.00000 34000.00] 23000.00000 23000.00]| 14000.00000 14000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 34.000 cCYy | 30.00000 1020.00| 20.00000 680.00| 30.00000 1020.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 431.800 CY | 280.00000 120904.00| 346.00000 149402.80| 400.00000 172720.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 4810.000 LB | 0.80000 3848.00] 0.95000 4569.50] 1.00000 4810.00
REINFORCING STEEL | | |
0060 2404-7775005 90240.000 LB | 0.75000 67680.00| 0.82000 73996.80| 0.76000 68582.40
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424120 322.000 LF | 42.00000 13524.00] 38.00000 12236.00] 45.10000 14522.20
CONCRETE OPEN RAILING | | |
0080 2501-0201042 2280.000 LF | 28.00000 63840.00| 31.00000 70680.00| 32.00000 72960.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5475042 492.000 LF | 70.00000 34440.00| 70.00000 34440.00] 48.00000 23616.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0100 2501-6335010 140.000 LF | 30.00000 4200.00| 28.00000 3920.00| 45.50000 6370.00
PREBORED HOLES | |
0110 2505-4008400 4.000 EACH | 1550.00000 6200.00| 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 350.00000 1400.00| 180.00000 720.00| 180.00000 720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0140 2518-6910000 2.000 EACH | 100.00000 200.00] 125.00000 250.00] 100.00000 200.00
SAFETY CLOSURE | | |
0150 2528-8445110 LUMP | 4300.00000 4300.00| 3000.00000 3000.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 34000.00000 34000.00| 36000.00000 36000.00| 30000.00000 30000.00
MOBILIZATION | |
SECTION TOTALS | $ 405,525.75| S 438,188.10]| $ 445,528.00
—————————————————————————————————————————— o

SECTION 0002

DELIVER AND STOCKPILE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 84-C084-131 Primary County: SIOUX
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) GR100 | ( 3 ) 10081
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt St e
0170 2555-0000010 LUMP | 2500.00000 2500.00| 750.00000 750.00] 8000.00000 8000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 2,500.00| $ 750.00] $ 8,000.00
—————————————————————————————————————————— it sttt it
|

CONTRACT TOTALS

$ 408,025.75] $ 438,938.10] $ 453,528.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 84-C084-131 Primary County: SIOUX
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 3631.000 CY | 4.00000 14524.00| |
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 18000.00000 18000.00| \
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 34.000 cCYy | 30.00000 1020.00| |
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 431.800 CY | 435.00000 187833.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 4810.000 LB | 0.86000 4136.60] |
REINFORCING STEEL | | |
0060 2404-7775005 90240.000 LB | 0.88000 79411.20| |
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424120 322.000 LF | 55.00000 17710.00] |
CONCRETE OPEN RAILING | | |
0080 2501-0201042 2280.000 LF | 36.00000 82080.00| \
PILES, STEEL, HP 10 X 42 | | |
0090 2501-5475042 492.000 LF | 60.00000 29520.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0100 2501-6335010 140.000 LF \ 30.00000 4200.00| \
PREBORED HOLES | | I
0110 2505-4008400 4.000 EACH | 1550.00000 6200.00| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 350.00000 1400.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 1950.00000 7800.00 | |
STEEL BEAM GUARDRATL END TERMINAL | | |
0140 2518-6910000 2.000 EACH | 100.00000 200.00] |
SAFETY CLOSURE | | |
0150 2528-8445110 LUMP | 3000.00000 3000.00| |
TRAFFIC CONTROL | \ \
0160 2533-4980005 LUMP | 40000.00000 40000.00] |
MOBILIZATION | |
SECTION TOTALS | S 497,034.80| $ | S
—————————————————————————————————————————— o

SECTION 0002 DELIVER AND STOCKPILE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/21/12
Page: 008 5

Bid Order: 008 Contract ID: 84-C084-131 Primary County: SIOUX
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2555-0000010 LUMP | 2500.00000 2500.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 2,500.00| $ | $
—————————————————————————————————————————— ettt sttt it et PP
CONTRACT TOTALS | $ 499,534.80| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 97-C097-116 Primary County: WOODBURY
Letting Date: 120515 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/13/12

Project: FM-C097(116)--55-97
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: WOODBURY Prj Awd Amt: $210,006.56
Route: K64
Location: 210TH ST. TO 220TH ST.

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 210,006.56 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 226,619.46 107.91 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 228,063.22 108.59 %
4 DI360 DIXON CONSTRUCTION CO. $ 265,249.05 126.30 %
5 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 271,429.97 129.24 %



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 97-C097-116 Primary County: WOODBURY
Letting Date: 05/15/12 10:00 A.M.
\ 1 ) GU100 | ( 2 ) 10081 | ( 3 ) GR100
|GUS CONSTRUCTION CO., INC. | IOWA BRIDGE & CULVERT, L.C. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 10' X 10' X 54! WIN RCB CULVERT
\ \ \
0010 2101-0850001 0.270 ACRE | 12000.00000 3240.00] 534.19000 144.23] 3800.00000 1026.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 166.000 TON | 24.00000 3984.00| 37.79000 6273.14| 22.00000 3652.00
SPECIAL BACKFILL | | |
0030 2102-2710070 201.000 cCY | 11.00000 2211.00] 6.67000 1340.67| 3.00000 603.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2104-2710020 50.000 cCY | 7.00000 350.00] 16.00000 800.00] 5.00000 250.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2115-0100000 90.740 CY | 42.00000 3811.08] 56.01000 5082.35] 38.00000 3448.12
MODIFIED SUBBASE | | |
0060 2121-7425020 115.000 TON | 27.00000 3105.00] 39.36000 4526.40| 24.00000 2760.00
GRANULAR SHOULDERS, TYPE B | | |
0070 2301-1032080 427.780 SY | 76.00000 32511.28] 48.33000 20674.61| 60.00000 25666.80
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0080 2401-6745650 LUMP | 3500.00000 3500.00| 2505.27000 2505.27] 18000.00000 18000.00
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-2720000 1888.000 CY | 12.00000 22656.00| 8.48000 16010.24| 9.00000 16992.00
EXCAVATION, CLASS 20 | | |
0100 2403-0100020 239.110 CY | 324.00000 77471 .64 | 358.16000 85639.64 | 334.00000 79862.74
STRUCTURAL CONCRETE (RCB CULVERT) | |
0110 2404-7775000 32027.000 LB | 0.80000 25621.60| 0.84000 26902.68| 0.78000 24981.06
REINFORCING STEEL | | |
0120 2501-5775000 450.000 SF | 15.00000 6750.00| 18.08000 8136.00| 25.35000 11407.50
PILES, STEEL SHEET | | |
0130 2506-4984000 17.000 CY | 120.00000 2040.00| 149.96000 2549.32| 120.00000 2040.00
FLOWABLE MORTAR | | |
0140 2507-6800021 216.000 TON | 34.00000 7344.00| 45.57000 9843.12| 38.00000 8208.00
REVETMENT, CLASS B | | |
0150 2510-6745850 427.780 SY | 7.00000 2994 .46 9.04000 3867.13] 5.00000 2138.90
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 50.00000 100.00] 50.00000 100.00] 175.00000 350.00
SAFETY CLOSURE | | |
0170 2519-4200010 100.000 LF | 12.00000 1200.00| 12.38000 1238.00]| 15.00000 1500.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
BARBED WIRE | |
0180 2527-9263109 3.940 STA | 250.00000 985.00 | 250.00000 985.00| 240.00000 945.60
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 97-C097-116 Primary County: WOODBURY
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) 10081 | ( 3 ) GR100
|GUS CONSTRUCTION CO., INC. | IOWA BRIDGE & CULVERT, L.C. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2528-8445110 LUMP | 2400.00000 2400.00| 2400.00000 2400.00] 2800.00000 2800.00
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 5300.00000 5300.00| 25000.00000 25000.00| 20000.00000 20000.00
MOBILIZATION | | |
0210 2599-9999010 LUMP | 1500.00000 1500.00| 1670.16000 1670.16| 500.00000 500.00
('LUMP SUM' ITEM) CUT AND REMOVE SHEET | | |
PILE | | |
0220 2601-2634100 0.270 ACRE | 700.00000 189.00] 700.00000 189.00] 700.00000 189.00
MULCHING | | |
0230 2601-2636043 0.270 ACRE | 2750.00000 742 .50 2750.00000 742 .50 2750.00000 742 .50
SEEDING AND FERTILIZING (RURAL) | | |
SECTION TOTALS | $ 210,006.56| $ 226,619.46| S 228,063.22
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 210,006.56| $ 226,619.46| S 228,063.22




IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 97-C097-116 Primary County: WOODBURY
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) GO020 | ( )
|DIXON CONSTR. CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 10' X 10' X 54! WIN RCB CULVERT
\ \ \
0010 2101-0850001 0.270 ACRE | 3500.00000 945.00 | 9000.00000 2430.00]
CLEARING AND GRUBBING | | |
0020 2102-0425070 166.000 TON | 40.00000 6640.00| 34.00000 5644.00|
SPECIAL BACKFILL | | |
0030 2102-2710070 201.000 cCYy | 10.00000 2010.00] 5.50000 1105.50]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2104-2710020 50.000 cCYy | 8.75000 437.50] 5.50000 275.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2115-0100000 90.740 CY | 50.00000 4537.00] 63.00000 5716.62|
MODIFIED SUBBASE | | |
0060 2121-7425020 115.000 TON | 32.50000 3737.50] 32.00000 3680.00|
GRANULAR SHOULDERS, TYPE B | | |
0070 2301-1032080 427.780 SY | 80.00000 34222 .40 65.00000 27805.70 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | |
DURABILITY, 8 IN. | | |
0080 2401-6745650 LUMP | 25000.00000 25000.00 | 15000.00000 15000.00|
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-2720000 1888.000 CY | 7.00000 13216.00] 7.00000 13216.00]
EXCAVATION, CLASS 20 | | |
0100 2403-0100020 239.110 CY | 350.00000 83688.50| 400.00000 95644.00|
STRUCTURAL CONCRETE (RCB CULVERT) | |
0110 2404-7775000 32027.000 LB | 0.75000 24020.25| 0.83000 26582.41 |
REINFORCING STEEL | | |
0120 2501-5775000 450.000 SF | 30.00000 13500.00] 32.00000 14400.00]
PILES, STEEL SHEET | | |
0130 2506-4984000 17.000 CY | 200.00000 3400.00| 260.00000 4420.00|
FLOWABLE MORTAR | | |
0140 2507-6800021 216.000 TON | 40.00000 8640.00| 42.00000 9072.00|
REVETMENT, CLASS B | | |
0150 2510-6745850 427.780 SY | 10.00000 4277.80| 8.00000 3422.24|
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 150.00000 300.00] 50.00000 100.00]
SAFETY CLOSURE | | |
0170 2519-4200010 100.000 LF | 10.00000 1000.00| 10.00000 1000.00|
REMOVAL AND REINSTALLATION OF FENCE, | |
BARBED WIRE | |
0180 2527-9263109 3.940 STA | 240.00000 945.60 | 250.00000 985.00|
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 5
Bid Order: 009 Contract ID: 97-C097-116 Primary County: WOODBURY
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) GO020 | ( )
|DIXON CONSTR. CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2528-8445110 LUMP | 4300.00000 4300.00| 3000.00000 3000.00|
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 27000.00000 27000.00| 35000.00000 35000.00]
MOBILIZATION | | |
0210 2599-9999010 LUMP | 2500.00000 2500.00| 2000.00000 2000.00|
('LUMP SUM' ITEM) CUT AND REMOVE SHEET | |
PILE | | |
0220 2601-2634100 0.270 ACRE | 700.00000 189.00] 700.00000 189.00]
MULCHING | | |
0230 2601-2636043 0.270 ACRE | 2750.00000 742 .50 2750.00000 742 .50
SEEDING AND FERTILIZING (RURAL) | | \
SECTION TOTALS | S 265,249.05] S 271,429.97] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 265,249.05] S 271,429.97] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 120515 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by STICKFORT CONSTRUCTION CO.
Contract Period: 125 WORK DAYS Late Start Date: 06/18/12

Project: STP-U-8155(714)--70-07
Work Type: PCC PAVEMENT - NEW
County: BLACK HAWK Prj Awd Amt: $1,552,871.63
Route: E. DONALD STREET
Location: IN THE CITY OF WATERLOO
FROM US 63 TO MILDRED AVE

STICKFORT CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

RANK VENDOR NO./NAME BID
1 ST597 STICKFORT CONSTRUCTION CO. $ 1,552,871.63 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 1,564,808.14 100.76 %
3 AL427 ALLIED MANATTS GROUP, L.L.C. $ 1,620,133.96 104.33 %
4 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 1,628,356.62 104.86 %
5 VIO35 VIETH CONSTRUCTION CORPORATION $ 1,732,495.82 111.56 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 1,822,279.55 117.34 %
7 TS020 TSCHIGGFRIE EXCAVATING CO. $ 2,239,619.73 144.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) ST597 | ( 2 ) PE320 | ( 3 ) AL427
| STICKFORT CONSTRUCTION CO. | PETERSON CONTRACTORS INC. |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.020 ACRE | 100000.00000 2000.00| 54000.00000 1080.00] 100000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 74.800 UNIT | 12.00000 897.60 | 34.00000 2543.20] 12.00000 897.60
CLEARING AND GRUBBING | | |
0030 2102-2710070 7629.000 CY | 5.50000 41959.50| 6.00000 45774.00| 5.50000 41959.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2712015 300.000 cCYy | 5.00000 1500.00| 12.50000 3750.00 | 5.00000 1500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ |
0050 2105-8425005 3544.600 CY | 10.00000 35446.00| 10.00000 35446.00| 10.00000 35446.00
TOPSOIL, FURNISH AND SPREAD | | \
0060 2109-8225100 21.140 STA | 150.00000 3171.00] 165.00000 3488.10] 150.00000 3171.00
SPECIAL COMPACTION OF SUBGRADE | | |
0070 2115-0100000 2821.000 CY | 28.50000 80398.50| 23.50000 66293.50| 28.50000 80398.50
MODIFIED SUBBASE | | |
0080 2123-7450000 41.700 STA | 100.00000 4170.00] 250.00000 10425.00] 100.00000 4170.00
SHOULDER CONSTRUCTION, EARTH | | |
0090 2301-1033090 10521.900 SY | 43.25000 455072.18] 43.25000 455072.18] 43.00000 452441.70
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 9 IN. | | |
0100 2301-6911722 LUMP | 1350.00000 1350.00] 1350.00000 1350.00] 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0110 2312-8260061 1020.000 TON | 16.00000 16320.00]| 14.50000 14790.00| 16.00000 16320.00
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |
0120 2401-6745354 1.000 EACH | 2000.00000 2000.00| 2600.00000 2600.00| 2000.00000 2000.00
REMOVAL OF CONCRETE FOOTINGS, AS PER | | |
PLAN AS PER PLAN | | |
0130 2401-6745910 6.000 EACH | 50.00000 300.00| 75.00000 450.00 | 50.00000 300.00
REMOVAL OF SIGN | | |
0140 2416-0100042 1.000 EACH | 2200.00000 2200.00| 1600.00000 1600.00| 2200.00000 2200.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0150 2435-0130148 1.000 EACH | 2840.00000 2840.00| 3100.00000 3100.00]| 2840.00000 2840.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0160 2435-0130348 5.000 EACH | 2950.00000 14750.00| 3100.00000 15500.00| 2950.00000 14750.00
| | |

MANHOLE, SANITARY SEWER, SW-303, 48 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) ST597 | ( 2 ) PE320 | ( 3 ) AL427
| STICKFORT CONSTRUCTION CO. | PETERSON CONTRACTORS INC. |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2435-0140172 6.000 EACH | 5910.00000 35460.00| 5500.00000 33000.00] 5910.00000 35460.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |
0180 2435-0140196 1.000 EACH | 9975.00000 9975.00| 8000.00000 8000.00| 9975.00000 9975.00
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |
0190 2435-0250700 1.000 EACH | 2650.00000 2650.00] 2400.00000 2400.00| 2650.00000 2650.00
INTAKE, SW-507 | \ \
0200 2435-0250800 2.000 EACH | 2650.00000 5300.00| 2400.00000 4800.00| 2650.00000 5300.00
INTAKE, SW-508 | \
0210 2435-0250810 2.000 EACH | 3050.00000 6100.00] 2800.00000 5600.00| 3050.00000 6100.00
INTAKE, SW-508 MODIFIED | | \
0220 2435-0251000 5.000 EACH | 2750.00000 13750.00] 2500.00000 12500.00] 2750.00000 13750.00
INTAKE, SW-510 | |
0230 2435-0251010 2.000 EACH | 3100.00000 6200.00| 2850.00000 5700.00 | 3100.00000 6200.00
INTAKE, SW-510 MODIFIED | | \
0240 2435-0251110 2.000 EACH | 2850.00000 5700.00 | 2600.00000 5200.00| 2850.00000 5700.00
INTAKE, SW-511 MODIFIED | | |
0250 2435-0254100 7.000 EACH | 2700.00000 18900.00| 2450.00000 17150.00] 2700.00000 18900.00
INTAKE, SW-541 | |
0260 2435-0254110 5.000 EACH | 2700.00000 13500.00] 2700.00000 13500.00] 2700.00000 13500.00
INTAKE, SW-541 MODIFIED | | |
0270 2435-0254200 13.000 EACH | 900.00000 11700.00| 650.00000 8450.00| 900.00000 11700.00
INTAKE EXTENSION UNIT, SW-542 | | |
0280 2435-0254500 2.000 EACH | 3700.00000 7400.00 | 3450.00000 6900.00| 3700.00000 7400.00
INTAKE, SW-545 | | |
0290 2435-0400000 3.000 EACH | 2640.00000 7920.00 | 2750.00000 8250.00]| 2640.00000 7920.00
DROP CONNECTION, SW-307 | | |
0300 2435-0600010 3.000 EACH | 400.00000 1200.00| 400.00000 1200.00| 400.00000 1200.00
MANHOLE ADJUSTMENT, MINOR | | |
0310 2435-0600020 2.000 EACH | 850.00000 1700.00| 650.00000 1300.00| 850.00000 1700.00
MANHOLE ADJUSTMENT, MAJOR | | |
0320 2435-0700010 2.000 EACH | 1250.00000 2500.00| 1350.00000 2700.00| 1250.00000 2500.00
CONNECTION TO EXISTING MANHOLE | | |
0330 2435-0700020 1.000 EACH | 1500.00000 1500.00]| 1350.00000 1350.00| 1500.00000 1500.00
CONNECTION TO EXISTING INTAKE | | |
0340 2502-8212034 3147.400 LF | 7.40000 23290.76/| 6.00000 18884.40| 7.40000 23290.76
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0350 2502-8220193 28.000 EACH | 100.00000 2800.00| 150.00000 4200.00]| 100.00000 2800.00
SUBDRAIN OUTLET (RF-19C) | | |
0360 2503-0114215 712.000 LF | 33.00000 23496.00] 55.00000 39160.00 | 33.00000 23496.00
| | |
| | |
| | |

(CLASS III), 15 IN.
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1 ) ST597 2 ) PE320 3 ) AL427

g~
[N

(
STICKFORT CONSTRUCTION CO. ETERSON CONTRACTORS INC. LLIED MANATTS GROUP, L.L.C.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0370 2503-0114227 224.000 LF | 53.00000 11872.00] 75.00000 16800.00 | 53.00000 11872.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 27 IN. | | |
0380 2503-0114236 400.000 LF | 76.00000 30400.00] 85.00000 34000.00] 76.00000 30400.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | |
0390 2503-0114242 3096.000 LF | 94.00000 291024.00] 95.00000 294120.00] 98.00000 303408.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 42 IN. | | |
0400 2503-0200036 888.000 LF | 13.00000 11544.00] 16.50000 14652.00] 13.00000 11544.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0410 2504-0110008 166.800 LF | 33.00000 5504 .40 | 55.00000 9174.00] 33.00000 5504 .40
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
8 IN. | \ \
0420 2504-0110012 74.000 LF | 45.00000 3330.00] 57.50000 4255.00 | 45.00000 3330.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
12 IN. | | |
0430 2504-0116008 20.000 LF | 100.00000 2000.00 | 95.00000 1900.00 | 100.00000 2000.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |
0440 2504-0200606 160.000 LF | 155.00000 24800.00] 125.00000 20000.00] 155.00000 24800.00
SANITARY SEWER SERVICE STUB WITH RISER, | | |
DUCTILE IRON, 6 IN. | \ \
0450 2504-0240036 608.000 LF | 14.00000 8512.00 | 16.50000 10032.00]| 14.00000 8512.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | \
EQUAL TO 36 IN. | | |
0460 2507-3250005 64.000 SY | 5.00000 320.00] 3.50000 224.00 | 5.00000 320.00
ENGINEERING FABRIC | | |
0470 2507-6800061 44.000 TON | 35.00000 1540.00 | 45.00000 1980.00 | 35.00000 1540.00
REVETMENT, CLASS E | | I
0480 2510-6745850 7834.200 SY | 5.00000 39171.00] 5.25000 41129.55] 5.00000 39171.00
REMOVAL OF PAVEMENT | | |
0490 2510-6750600 18.000 EACH | 300.00000 5400.00 | 275.00000 4950.00 | 300.00000 5400.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0500 2511-0300000 706.400 SY | 5.00000 3532.00]| 5.50000 3885.20 ]| 5.00000 3532.00
| \ \

REMOVAL OF RECREATIONAL TRAIL
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I (
| A
\

3 )

AL427
LLIED MANATTS

UNIT PRICE

37.

32.
50.
35.

39.

100.

75.

200.

12.

20.

75.

110.

9775.
325.

63500.

25000

.00000

00000

00000

00000

75000

.00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000
00000
00000

27021.

1193.
22115.
7575.
17290.
36259.
3310.
1800.
4500.

5250.

5600.

1932.

1136.

5200.

2420.

9775.
1625.

63500.

15

00
20
00
00
95
50
00
00

00

00

00

00

50

00

00
00
00

| ( 1 ) ST597 | ( 2 ) PE320
| STICKFORT CONSTRUCTION CO. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— -
0510 2511-0302600 725.400 SY | 34.50000 25026.30] 34.50000 25026.30]
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0520 2511-6745900 238.600 SY | 5.00000 1193.00| 5.50000 1312.30]|
REMOVAL OF SIDEWALK | | |
0530 2511-7526004 691.100 SY | 36.00000 24879.60| 36.00000 24879.60|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0540 2511-7526006 151.500 SY | 38.00000 5757.00 | 38.00000 5757.00 |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0550 2511-7528101 494.000 SF | 22.00000 10868.00 | 22.00000 10868.00 |
DETECTABLE WARNINGS | | |
0560 2515-2475006 912.200 SY | 35.20000 32109.44| 35.20000 32109.44|
DRIVEWAY, P.C. CONCRETE, 6 IN. \ \ \
0570 2515-6745600 662.100 SY | 5.00000 3310.50] 5.50000 3641.55]|
REMOVAL OF PAVED DRIVEWAY | \ \
0580 2518-6910000 18.000 EACH | 100.00000 1800.00 | 100.00000 1800.00 |
SAFETY CLOSURE | |
0590 2519-3300600 1500.000 LF | 3.00000 4500.00 | 3.50000 5250.00 |
FENCE, SAFETY | |
0600 2519-4200020 70.000 LF | 20.00000 1400.00| 25.00000 1750.00 |
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0610 2524-6765010 28.000 EACH | 150.00000 4200.00 | 150.00000 4200.00 |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0620 2524-9275100 161.000 LF | 9.00000 1449.00| 9.00000 1449.00|
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | \ \
X 4 IN. | | |
0630 2524-9325001 56.800 SF | 19.00000 1079.20| 19.00000 1079.20|
TYPE A SIGNS, SHEET ALUMINUM | | |
0640 2527-9263109 69.340 STA | 57.50000 3987.05]| 28.00000 1941.52|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0650 2527-9263137 22.000 EACH | 80.00000 1760.00 | 62.00000 1364.00 |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \ \
0660 2528-8445110 LUMP | 7300.00000 7300.00| 7300.00000 7300.00|
TRAFFIC CONTROL | |
0670 2528-8445113 5.000 EACH | 325.00000 1625.00| 325.00000 1625.00|
FLAGGERS \ \ \
0680 2533-4980005 LUMP | 25000.00000 25000.00| 20000.00000 20000.00|
\ \ \

MOBILIZATION
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| ( 1 ) ST597 | ( 2 ) PE320 | ( 3 ) AL427
| STICKFORT CONSTRUCTION CO. | PETERSON CONTRACTORS INC. |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et et e T e
0690 2549-0006210 1.000 EACH | 500.00000 500.00] 1750.00000 1750.00| 500.00000 500.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | |
COUNT | | |
0700 2549-0006220 16.000 LF | 70.00000 1120.00| 125.00000 2000.00| 70.00000 1120.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
LINEAR FOOT | | |
0710 2554-0112006 108.000 LF \ 39.00000 4212.00]| 55.00000 5940.00| 39.00000 4212.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 6 IN. | | |
0720 2554-0112008 36.000 LF | 50.00000 1800.00| 65.00000 2340.00] 50.00000 1800.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0730 2554-0112020 36.000 LF | 150.00000 5400.00| 125.00000 4500.00| 150.00000 5400.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 20 IN. | \ |
0740 2554-0203000 1788.000 LB | 10.00000 17880.00| 8.50000 15198.00] 10.00000 17880.00
FITTINGS BY WEIGHT, DUCTILE IRON | |
0750 2554-0210201 3.000 EACH | 5600.00000 16800.00| 5250.00000 15750.00] 5600.00000 16800.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0760 2599-9999005 3.000 EACH | 750.00000 2250.00] 350.00000 1050.00| 750.00000 2250.00
("EACH' ITEM) REMOVE FIRE HYDRANT | | |
0770 2599-9999005 5.000 EACH | 650.00000 3250.00] 1750.00000 8750.00 | 650.00000 3250.00
("EACH' ITEM) REMOVE WATER VALVE | | |
MANHOLES | | |
0780 2599-9999005 3.000 EACH | 1500.00000 4500.00| 975.00000 2925.00| 1500.00000 4500.00
("EACH' ITEM) WATER SERVICE | | |
RECONNECTION, COPPER, 3/4 | | |
0790 2599-9999009 90.600 LF | 16.00000 1449.60| 32.50000 2944 .50 16.00000 1449.60
("LINEAR FEET' ITEM) WATER SERVICE LINE | | |
COPPER, 3/4 IN. | | |
0800 2601-2633100 3.140 ACRE | 65.00000 204.10] 60.00000 188.40| 60.00000 188.40
MOWING | | |
0810 2601-2634150 4.710 ACRE | 1500.00000 7065.00 | 1400.00000 6594.00] 1400.00000 6594.00
MULCHING, WOOD CELLULOSE FIBER | | |
0820 2601-2636044 4.710 ACRE | 1500.00000 7065.00| 800.00000 3768.00] 800.00000 3768.00
SEEDING AND FERTILIZING (URBAN) | | |
0830 2601-2642120 3.140 ACRE | 350.00000 1099.00| 700.00000 2198.00| 700.00000 2198.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0840 2602-0000020 1310.000 LF | 2.50000 3275.00] 2.00000 2620.00] 2.00000 2620.00
| | |

SILT FENCE
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| ( 1 ) ST597 | ( 2 ) PE320 | ( 3 ) AL427
| STICKFORT CONSTRUCTION CO. | PETERSON CONTRACTORS INC. |ALLIED MANATTS GROUP, L.L.C.

LINE NO / ITEM CODE / ALT [ [ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e T
0850 2602-0000071 1310.000 LF | 0.60000 786.00 | 0.50000 655.00] 0.50000 655.00

REMOVAL OF SILT FENCE OR SILT FENCE FOR | [ |

DITCH CHECKS \ \
0860 2602-0000101 500.000 LF | 0.50000 250.00] 0.50000 250.00] 0.50000 250.00

MAINTENANCE OF SILT FENCE OR SILT FENCE | |

FOR DITCH CHECK | |
0870 2602-0000312 3058.000 LF | 2.95000 9021.10] 3.40000 10397.20]| 3.40000 10397.20

PERIMETER AND SLOPE SEDIMENT CONTROL | | |

DEVICE, 12 IN. DIA. | | |
0880 2602-0000350 3058.000 LF | 0.60000 1834.80| 0.50000 1529.00| 0.50000 1529.00

REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |

CONTROL DEVICE | \

SECTION TOTALS | S 1,551,371.63] S 1,563,308.14] S 1,618,633.96

—————————————————————————————————————————— e e e

SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT

\ \
0890 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
0900 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,552,871.63| $ 1,564,808.14| $ 1,620,133.96
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Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) CUL00 | ( 5 ) VI035 | ( 6 ) RE300
| CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.020 ACRE | 54000.00000 1080.00| 200000.00000 4000.00] 100000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 74.800 UNIT | 34.00000 2543.20] 55.00000 4114.00] 40.00000 2992.00
CLEARING AND GRUBBING | | |
0030 2102-2710070 7629.000 CY | 6.00000 45774.00| 8.00000 61032.00| 11.25000 85826.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2712015 300.000 cCY | 12.50000 3750.00] 20.00000 6000.00| 15.00000 4500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2105-8425005 3544.600 CY | 10.00000 35446.00| 16.00000 56713.60| 20.00000 70892.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2109-8225100 21.140 STA | 165.00000 3488.10] 375.00000 7927.50] 500.00000 10570.00
SPECIAL COMPACTION OF SUBGRADE | | |
0070 2115-0100000 2821.000 cCY | 23.50000 66293.50] 8.30000 23414.30] 28.50000 80398.50
MODIFIED SUBBASE | | |
0080 2123-7450000 41.700 STA | 250.00000 10425.00] 365.00000 15220.50] 175.00000 7297.50
SHOULDER CONSTRUCTION, EARTH | | |
0090 2301-1033090 10521.900 sY | 43.25000 455072.18] 46.00000 484007.40] 43.25000 455072.18
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | \
0100 2301-6911722 LUMP | 1350.00000 1350.00| 1500.00000 1500.00| 1350.00000 1350.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0110 2312-8260061 1020.000 TON | 14.50000 14790.00| 18.00000 18360.00| 17.00000 17340.00
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |
0120 2401-6745354 1.000 EACH | 2600.00000 2600.00| 1250.00000 1250.00]| 2500.00000 2500.00
REMOVAL OF CONCRETE FOOTINGS, AS PER | |
PLAN AS PER PLAN | | \
0130 2401-6745910 6.000 EACH | 100.00000 600.00| 100.00000 600.00| 250.00000 1500.00
REMOVAL OF SIGN | | |
0140 2416-0100042 1.000 EACH | 1600.00000 1600.00| 2000.00000 2000.00| 1215.00000 1215.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0150 2435-0130148 1.000 EACH | 3100.00000 3100.00] 2900.00000 2900.00| 3640.00000 3640.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0160 2435-0130348 5.000 EACH | 3100.00000 15500.00] 2950.00000 14750.00] 4225.00000 21125.00
MANHOLE, SANITARY SEWER, SW-303, 48 IN. | \ \
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2435-0140172 6.000
MANHOLE, STORM SEWER, SW-401, 72 IN.

0180 2435-0140196 1.000
MANHOLE, STORM SEWER, SW-401, 96 IN.

0190 2435-0250700 1.000
INTAKE, SW-507

0200 2435-0250800 2.000
INTAKE, SW-508

0210 2435-0250810 2.000
INTAKE, SW-508 MODIFIED

0220 2435-0251000 5.000
INTAKE, SW-510

0230 2435-0251010 2.000
INTAKE, SW-510 MODIFIED

0240 2435-0251110 2.000
INTAKE, SW-511 MODIFIED

0250 2435-0254100 7.000
INTAKE, SW-541

0260 2435-0254110 5.000
INTAKE, SW-541 MODIFIED

0270 2435-0254200 13.000
INTAKE EXTENSION UNIT, SW-542

0280 2435-0254500 2.000
INTAKE, SW-545

0290 2435-0400000 3.000
DROP CONNECTION, SW-307

0300 2435-0600010 3.000
MANHOLE ADJUSTMENT, MINOR

0310 2435-0600020 2.000
MANHOLE ADJUSTMENT, MAJOR

0320 2435-0700010 2.000
CONNECTION TO EXISTING MANHOLE

0330 2435-0700020 1.000
CONNECTION TO EXISTING INTAKE

0340 2502-8212034 3147.400
SUBDRAIN, LONGITUDINAL, (SHOULDER)
DIA.

0350 2502-8220193 28.000
SUBDRAIN OUTLET (RF-19C)

0360 2503-0114215 712.000

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP),

(CLASS III), 15 IN.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LF
4 IN

EACH

LF

2000D

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|

4 )

( CU100
CUNNINGHAM, K CONST.

UNIT PRICE

2400.
2800.
2500.
2850.
2600.
2450.
2700.

650.
3450.
2750.

400.

650.
1350.

1350.

150.

55.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000
00000

4800.
5600.
12500.
5700.
5200.
17150.
13500.
8450.
6900.
8250.
1200.
1300.
2700.
1350.

18884.

4200.

39160.

5 )

2600.
3000.
2700.
3000.
2800.
2600.
2900.

700.
3700.
1500.

350.

675.
1000.

1000.

150.

57.

VIO35
IETH CONSTRUCTION CORP.

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000
00000

I (
IR
\

AMOUNT |

39000.00]

11000.

2600.

5200.
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13500.
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5600.

18200.

14500.

9100.

7400

4500.
1050.
1350.
2000.
1000.
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4200.

40584.

0
0
0
0
0
0
0
0
0
.0
0
0
0
0
0
6
0
0

0

\
Ol
|
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0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
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|
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6 )

RE300

EILLY CONSTRUCTION CO.,

UNIT PRICE

3575.
5620.
4790.
5890.
4900.
4300.
5550.
1930.
5250.
4075.

775.
1815.
1350.

700.

11.

150.

40.

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
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00000

00000
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7150.
11240.
23950.
11780.
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30100.
27750.
25090.
10500.
12225.

2325.
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2700.

700.

34621.

4200.

28480.

INC.

00
00
00
00
00
00
00
00
00
00
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00
00
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00
00
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Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) CU100 | ( 5 ) VIO035 | ( 6 ) RE300
| CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— -
0370 2503-0114227 224.000 LF | 75.00000 16800.00 | 72.00000 16128.00]| 57.00000 12768.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 27 IN. | | |
0380 2503-0114236 400.000 LF | 85.00000 34000.00 | 80.00000 32000.00| 71.00000 28400.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 36 IN. | | |
0390 2503-0114242 3096.000 LF | 95.00000 294120.00] 105.00000 325080.00] 98.00000 303408.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | | |
0400 2503-0200036 888.000 LF | 16.50000 14652.00] 9.00000 7992.00 | 12.00000 10656.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0410 2504-0110008 166.800 LF | 55.00000 9174.00] 29.00000 4837.20| 73.50000 12259.80
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
8 IN. | | \
0420 2504-0110012 74.000 LF | 57.50000 4255.00 | 63.00000 4662.00 | 58.50000 4329.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
12 IN. | | |
0430 2504-0116008 20.000 LF | 95.00000 1900.00 | 180.00000 3600.00 | 140.00000 2800.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |
0440 2504-0200606 160.000 LF | 125.00000 20000.00| 100.00000 16000.00 | 95.00000 15200.00
SANITARY SEWER SERVICE STUB WITH RISER, | | |
DUCTILE IRON, 6 IN. | | \
0450 2504-0240036 608.000 LF | 16.50000 10032.00]| 9.00000 5472.00 | 12.00000 7296.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0460 2507-3250005 64.000 SY | 3.50000 224.00 | 7.00000 448.00] 3.00000 192.00
ENGINEERING FABRIC \ \ \
0470 2507-6800061 44.000 TON | 45.00000 1980.00 | 58.00000 2552.00| 50.00000 2200.00
REVETMENT, CLASS E \ \ \
0480 2510-6745850 7834.200 SY | 5.45000 42696.39] 8.50000 66590.70 | 6.50000 50922.30
REMOVAL OF PAVEMENT | \ \
0490 2510-6750600 18.000 EACH | 275.00000 4950.00 | 400.00000 7200.00 | 450.00000 8100.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0500 2511-0300000 706.400 SY | 5.50000 3885.20 ]| 9.00000 6357.60] 6.50000 4591.60
| | |

REMOVAL OF RECREATIONAL TRAIL
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Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) CU100 | ( 5 ) VIO035 | ( 6 ) RE300
| CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0510 2511-0302600 725.400 SY | 34.50000 25026.30] 40.00000 29016.00]| 37.25000 27021.15
RECREATIONAL TRAIL, PORTLAND CEMENT \ \
CONCRETE, 6 IN. | | |
0520 2511-6745900 238.600 SY | 10.20000 2433.72| 18.00000 4294.80] 6.50000 1550.90
REMOVAL OF SIDEWALK | | |
0530 2511-7526004 691.100 sSY | 36.00000 24879.60| 34.00000 23497.40]| 32.00000 22115.20
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0540 2511-7526006 151.500 SY | 38.00000 5757.00]| 54.00000 8181.00] 50.00000 7575.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0550 2511-7528101 494.000 SF | 22.00000 10868.00]| 37.50000 18525.00| 35.00000 17290.00
DETECTABLE WARNINGS | | |
0560 2515-2475006 912.200 sSY | 35.20000 32109.44| 42.60000 38859.72| 39.75000 36259.95
DRIVEWAY, P.C. CONCRETE, 6 IN. | | I
0570 2515-6745600 662.100 sSY | 7.70000 5098.17| 9.00000 5958.90| 6.50000 4303.65
REMOVAL OF PAVED DRIVEWAY | | |
0580 2518-6910000 18.000 EACH | 100.00000 1800.00] 100.00000 1800.00] 100.00000 1800.00
SAFETY CLOSURE \ \
0590 2519-3300600 1500.000 LF | 4.50000 6750.00] 3.00000 4500.00]| 3.25000 4875.00
FENCE, SAFETY | |
0600 2519-4200020 70.000 LF [ 28.50000 1995.00] 25.00000 1750.00] 20.00000 1400.00
REMOVAL AND REINSTALLATION OF FENCE, | |
CHAIN LINK | | |
0610 2524-6765010 28.000 EACH | 150.00000 4200.00| 160.00000 4480.00 | 150.00000 4200.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0620 2524-9275100 161.000 LF | 9.00000 1449.00| 10.00000 1610.00| 9.00000 1449.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0630 2524-9325001 56.800 SF | 19.00000 1079.20] 20.00000 1136.00] 19.00000 1079.20
TYPE A SIGNS, SHEET ALUMINUM | | |
0640 2527-9263109 69.340 STA | 57.47000 3984.97| 60.00000 4160.40] 57.47000 3984.97
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0650 2527-9263137 22.000 EACH | 80.00000 1760.00 | 85.00000 1870.00| 80.00000 1760.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | \
OR SOLVENT-BASED [ | [
0660 2528-8445110 LUMP | 7300.00000 7300.00 | 8000.00000 8000.00| 7300.00000 7300.00
TRAFFIC CONTROL | |
0670 2528-8445113 5.000 EACH | 325.00000 1625.00] 325.00000 1625.00] 325.00000 1625.00
FLAGGERS \ | |
0680 2533-4980005 LUMP | 56000.00000 56000.00 | 65000.00000 65000.00 | 55000.00000 55000.00
| \ \

MOBILIZATION
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Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) CU100 | ( 5 ) VIO035 | ( 6 ) RE300
| CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0690 2549-0006210 1.000 EACH | 1750.00000 1750.00] 2800.00000 2800.00| 2450.00000 2450.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
COUNT | | |
0700 2549-0006220 16.000 LF | 125.00000 2000.00| 148.00000 2368.00 | 60.00000 960.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
LINEAR FOOT \ \ \
0710 2554-0112006 108.000 LF | 55.00000 5940.00]| 80.00000 8640.00 | 66.50000 7182.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | \
(DIP), 6 IN. | | |
0720 2554-0112008 36.000 LF | 65.00000 2340.00| 85.00000 3060.00| 75.00000 2700.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0730 2554-0112020 36.000 LF | 125.00000 4500.00| 185.00000 6660.00] 165.00000 5940.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 20 IN. \ |
0740 2554-0203000 1788.000 LB | 8.50000 15198.00] 3.25000 5811.00| 8.00000 14304.00
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0750 2554-0210201 3.000 EACH | 5250.00000 15750.00] 4750.00000 14250.00] 5500.00000 16500.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0760 2599-9999005 3.000 EACH | 350.00000 1050.00] 525.00000 1575.00] 500.00000 1500.00
('"EACH' ITEM) REMOVE FIRE HYDRANT | \ \
0770 2599-9999005 5.000 EACH | 1750.00000 8750.00] 525.00000 2625.00| 550.00000 2750.00
('"EACH' ITEM) REMOVE WATER VALVE | \ \
MANHOLES | | |
0780 2599-9999005 3.000 EACH | 975.00000 2925.00| 1500.00000 4500.00| 1800.00000 5400.00
('"EACH' ITEM) WATER SERVICE | | |
RECONNECTION, COPPER, 3/4 | | |
0790 2599-9999009 90.600 LF | 32.50000 2944 .50 | 52.00000 4711.20| 20.00000 1812.00
('"LINEAR FEET' ITEM) WATER SERVICE LINE | | |
COPPER, 3/4 IN. | \ \
0800 2601-2633100 3.140 ACRE | 75.00000 235.50] 100.00000 314.00]| 65.00000 204.10
MOWING | \ \
0810 2601-2634150 4.710 ACRE | 2250.00000 10597.50] 1100.00000 5181.00] 1500.00000 7065.00
MULCHING, WOOD CELLULOSE FIBER | | \
0820 2601-2636044 4.710 ACRE | 4225.00000 19899.75] 1900.00000 8949.00 | 1500.00000 7065.00
SEEDING AND FERTILIZING (URBAN) | | \
0830 2601-2642120 3.140 ACRE | 250.00000 785.00 | 850.00000 2669.00| 350.00000 1099.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0840 2602-0000020 1310.000 LF | 1.65000 2161.50| 1.50000 1965.00] 2.50000 3275.00
\ \ \

SILT FENCE
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Primary County: BLACK HAWK

| ( 6 ) RE300

|IREILLY CONSTRUCTION CO., INC.
\

UNIT PRICE AMOUNT
0.60000 786.00
1.95000 975.00
2.95000 9021.10
0.60000 1834.80
$ 1,820,779.55
500.00000 500.00
1000.00000 1000.00
$ 1,500.00
$ 1,822,279.55

| ( 4 ) CUL100 | ( 5 ) VIO35
| CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— T e T T
0850 2602-0000071 1310.000 LF | 0.75000 982.50| 0.75000 982.50|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0860 2602-0000101 500.000 LF | 0.75000 375.00] 1.00000 500.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0870 2602-0000312 3058.000 LF | 3.00000 9174.00| 1.50000 4587.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0880 2602-0000350 3058.000 LF | 1.00000 3058.00] 0.25000 764 .50
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
SECTION TOTALS | S 1,626,856.62| S 1,730,995.82|
—————————————————————————————————————————— S et et e e
SECTION 0002  MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \
0890 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0900 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00]
—————————————————————————————————————————— et Gttt
CONTRACT TOTALS | S 1,628,356.62| S 1,732,495.82|
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Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
¢ 7 ) TS020 I ( ) ¢ )
| TSCHIGGFRIE EXCAV. CO. | |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.020 ACRE | 111840.00000 2236.80| |
CLEARING AND GRUBBING [ | |
0020 2101-0850002 74.800 UNIT | 74.15000 5546.42] |
CLEARING AND GRUBBING | | |
0030 2102-2710070 7629.000 CY | 10.80000 82393.20]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2712015 300.000 cCYy | 50.00000 15000.00]| |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | \
FRAGMENTS | | |
0050 2105-8425005 3544.600 CY | 31.85000 112895.51 | |
TOPSOIL, FURNISH AND SPREAD | | |
0060 2109-8225100 21.140 STA | 402.10000 8500.39| |
SPECIAL COMPACTION OF SUBGRADE | | \
0070 2115-0100000 2821.000 CY | 27.50000 77577.50] |
MODIFIED SUBBASE | | \
0080 2123-7450000 41.700 STA | 140.10000 5842.17] |
SHOULDER CONSTRUCTION, EARTH | | |
0090 2301-1033090 10521.900 SY | 48.50000 510312.15] |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 9 IN. | | |
0100 2301-6911722 LUMP | 1480.00000 1480.00| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0110 2312-8260061 1020.000 TON | 15.70000 16014.00]| |
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |
0120 2401-6745354 1.000 EACH | 1302.10000 1302.10] |
REMOVAL OF CONCRETE FOOTINGS, AS PER | | |
PLAN AS PER PLAN | | \
0130 2401-6745910 6.000 EACH | 137.65000 825.90 | |
REMOVAL OF SIGN | | |
0140 2416-0100042 1.000 EACH | 1120.90000 1120.90| |
APRONS, CONCRETE, 42 IN. DIA. | | |
0150 2435-0130148 1.000 EACH | 2208.60000 2208.60| |
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0160 2435-0130348 5.000 EACH | 5214.15000 26070.75] |
MANHOLE, SANITARY SEWER, SW-303, 48 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 15
Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
Letting Date: 05/15/12 10:00 A.M.
7 ) Ts020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et it e st e ettt e T e
0170 2435-0140172 6.000 EACH | 5289.25000 31735.50]| |
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |
0180 2435-0140196 1.000 EACH | 11218.05000 11218.05] |
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |
0190 2435-0250700 1.000 EACH | 2300.90000 2300.90] |
INTAKE, SW-507 | | |
0200 2435-0250800 2.000 EACH | 2748.30000 5496.60] |
INTAKE, SW-508 | |
0210 2435-0250810 2.000 EACH | 3295.80000 6591.60| |
INTAKE, SW-508 MODIFIED \ | \
0220 2435-0251000 5.000 EACH | 3617.30000 18086.50| |
INTAKE, SW-510 | |
0230 2435-0251010 2.000 EACH | 8024.05000 16048.10| |
INTAKE, SW-510 MODIFIED | | |
0240 2435-0251110 2.000 EACH | 5967.15000 11934.30| |
INTAKE, SW-511 MODIFIED | | |
0250 2435-0254100 7.000 EACH | 5444 .65000 38112.55| |
INTAKE, SW-541 | |
0260 2435-0254110 5.000 EACH | 7252.50000 36262.50| |
INTAKE, SW-541 MODIFIED | | |
0270 2435-0254200 13.000 EACH | 1952.50000 25382.50] |
INTAKE EXTENSION UNIT, SW-542 \ | |
0280 2435-0254500 2.000 EACH | 4896.60000 9793.20| |
INTAKE, SW-545 | | \
0290 2435-0400000 3.000 EACH | 3522.00000 10566.00| |
DROP CONNECTION, SW-307 | | |
0300 2435-0600010 3.000 EACH | 997.80000 2993.40] |
MANHOLE ADJUSTMENT, MINOR | | |
0310 2435-0600020 2.000 EACH | 1281.40000 2562.80] |
MANHOLE ADJUSTMENT, MAJOR | | |
0320 2435-0700010 2.000 EACH | 1549.30000 3098.60] |
CONNECTION TO EXISTING MANHOLE | | |
0330 2435-0700020 1.000 EACH | 595.30000 595.30] |
CONNECTION TO EXISTING INTAKE | | \
0340 2502-8212034 3147.400 LF | 9.80000 30844.52| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0350 2502-8220193 28.000 EACH | 174.90000 4897.20] |
SUBDRAIN OUTLET (RF-19C) | | \
0360 2503-0114215 712.000 LF | 48.15000 34282.80| |
| | |
| | |
| | |
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7 ) Ts020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0370 2503-0114227 224.000 LF | 82.55000 18491.20] \
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 27 IN. | | |
0380 2503-0114236 400.000 LF | 100.90000 40360.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | \
0390 2503-0114242 3096.000 LF | 136.75000 423378.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ \
(CLASS III), 42 IN. | | |
0400 2503-0200036 888.000 LF | 8.65000 7681.20]| \
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0410 2504-0110008 166.800 LF | 61.95000 10333.26]| |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
8 IN. | \ \
0420 2504-0110012 74.000 LF | 66.90000 4950.60 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
12 IN. | | |
0430 2504-0116008 20.000 LF | 58.25000 1165.00| |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | \
DUCTILE IRON PIPE (DIP), 8 IN. | | |
0440 2504-0200606 160.000 LF | 248.40000 39744.00 ]| \
SANITARY SEWER SERVICE STUB WITH RISER, | | |
DUCTILE IRON, 6 IN. | | |
0450 2504-0240036 608.000 LF | 8.65000 5259.20 | |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0460 2507-3250005 64.000 SY | 8.35000 534.40| |
ENGINEERING FABRIC | | |
0470 2507-6800061 44.000 TON | 35.95000 1581.80| |
REVETMENT, CLASS E | | I
0480 2510-6745850 7834.200 SY | 5.20000 40737.84| \
REMOVAL OF PAVEMENT | | |
0490 2510-6750600 18.000 EACH | 420.00000 7560.00 | |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0500 2511-0300000 706.400 SY | 3.45000 2437.08]| |
| \ \

REMOVAL OF RECREATIONAL TRAIL
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0510 2511-0302600 725.400 SY
RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

0520 2511-6745900
REMOVAL OF SIDEWALK

238.600 sY

0530 2511-7526004 691.100 sY
SIDEWALK, P.C. CONCRETE, 4 IN.

0540 2511-7526006 151.500 SY
SIDEWALK, P.C. CONCRETE, 6 IN.

0550 2511-7528101 494.000 SF
DETECTABLE WARNINGS

0560 2515-2475006 912.200 sY
DRIVEWAY, P.C. CONCRETE, 6 IN.

0570 2515-6745600 662.100 sSY
REMOVAL OF PAVED DRIVEWAY

0580 2518-6910000 18.000 EACH
SAFETY CLOSURE

0590 2519-3300600 1500.000 LF
FENCE, SAFETY

0600 2519-4200020 70.000 LF

REMOVAL AND REINSTALLATION OF FENCE,
CHAIN LINK

0610 2524-6765010 28.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN

0620 2524-9275100 161.000 LF
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 4 IN.

0630 2524-9325001 56.800 SF
TYPE A SIGNS, SHEET ALUMINUM

0640 2527-9263109 69.340 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0650 2527-9263137 22.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0660 2528-8445110 LUMP
TRAFFIC CONTROL

0670 2528-8445113 5.000 EACH
FLAGGERS

0680 2533-4980005 LUMP

MOBILIZATION
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Bid Order: 101 Contract ID: 07-8155-714 Primary County: BLACK HAWK
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¢ 7 ) TS020 \ ) I ( )
| TSCHIGGFRIE EXCAV. CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0690 2549-0006210 1.000 EACH | 37931.75000 37931.75] \
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
COUNT | | \
0700 2549-0006220 16.000 LF | 83.95000 1343.20] |
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
LINEAR FOOT \ \ \
0710 2554-0112006 108.000 LF | 160.45000 17328.60] |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | |
(DIP), 6 IN. | | |
0720 2554-0112008 36.000 LF | 144.55000 5203.80| |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0730 2554-0112020 36.000 LF | 284.10000 10227.60] \
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 20 IN. | |
0740 2554-0203000 1788.000 LB | 7.40000 13231.20] |
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0750 2554-0210201 3.000 EACH | 5556.00000 16668.00] |
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0760 2599-9999005 3.000 EACH | 368.00000 1104.00] |
('"EACH' ITEM) REMOVE FIRE HYDRANT | | |
0770 2599-9999005 5.000 EACH | 1243.50000 6217.50] |
('"EACH' ITEM) REMOVE WATER VALVE | | |
MANHOLES | | |
0780 2599-9999005 3.000 EACH | 932.75000 2798.25] |
('"EACH' ITEM) WATER SERVICE | | |
RECONNECTION, COPPER, 3/4 | | |
0790 2599-9999009 90.600 LF | 67.40000 6106.44| |
('"LINEAR FEET' ITEM) WATER SERVICE LINE | | |
COPPER, 3/4 IN. \ \ \
0800 2601-2633100 3.140 ACRE | 82.50000 259.05] |
MOWING | | \
0810 2601-2634150 4.710 ACRE | 2475.00000 11657.25] |
MULCHING, WOOD CELLULOSE FIBER | | |
0820 2601-2636044 4.710 ACRE | 4647.50000 21889.73] |
SEEDING AND FERTILIZING (URBAN) | | |
0830 2601-2642120 3.140 ACRE | 275.00000 863.50| \
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0840 2602-0000020 1310.000 LF | 1.80000 2358.00| |
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 101 Contract ID:

Letting Date: 05/15/12 10:00 A.M.

07-8155-714

Run Date: 06/21/12
Page: 101 19

Primary County: BLACK HAWK

7o)

LINE NO / ITEM CODE / ALT

TS020

(
TSCHIGGFRIE EXCAV. CO.

\

\

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |

__________________________________________ +
0850 2602-0000071 1310.000 LF | 0.85000 1113.50]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | |
DITCH CHECKS | |
0860 2602-0000101 500.000 LF | 2.00000 1000.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0870 2602-0000312 3058.000 LF | 3.30000 10091.40]
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | |
0880 2602-0000350 3058.000 LF | 1.10000 3363.80]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | |
CONTROL DEVICE | |
SECTION TOTALS | S 2,238,119.73]
—————————————————————————————————————————— oy

SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT

\
0890 2602-0010010 1.000 EACH | 500.00000 500.00]

MOBILIZATIONS, EROSION CONTROL |
0900 2602-0010020 1.000 EACH | 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS | S 1,500.00]
—————————————————————————————————————————— e
| |

CONTRACT TOTALS

$ 2,239,619.

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 49-745 (51) Primary County: JACKSON
Letting Date: 120515 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by FLYNN COMPANY, INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/01/12

Project: L-745(51)--73-49
Work Type: PCC PAVEMENT - NEW
County: JACKSON Prj Awd Amt: $354,716.67
Route: 17TH STREET
Location: FROM THE PRESTON CITY LIMITS EAST TO 450TH
AVE. AND THEN NORTH TO IA 64

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 FL120 FLYNN COMPANY, INC. $ 354,716.67 100.00 %
2 TS020 TSCHIGGFRIE EXCAVATING CO. $ 376,207.54 106.05 %
3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 378,260.15 106.63 %
4 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 381,123.45 107.44 %
5 MA225 MANATT'S, INC. $ 428,673.70 120.84 %
6 AL427 ALLIED MANATTS GROUP, L.L.C. $ 429,145.02 120.98 %
7 WIO040 WICKS CONSTRUCTION, INC. $ 496,181.36 139.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 49-745(51) Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
1 ) FL120 2 ) TS020 3 ) HO641

T~

( (
FLYNN COMPANY, INC. TSCHIGGFRIE EXCAV. CO. ORSFIELD CONSTRUCTION, INC &

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2121-7425020 1624.600 TON | 7.50000 12184.50] 10.15000 16489.69| 11.15000 18114.29
GRANULAR SHOULDERS, TYPE B | | I
0020 2123-7450000 111.000 STA | 30.00000 3330.00] 95.50000 10600.50| 138.00000 15318.00
SHOULDER CONSTRUCTION, EARTH | | |
0030 2301-1033070 14150.200 SY | 21.11000 298710.72] 20.50000 290079.10] 21.30000 301399.26
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0040 2301-6911722 LUMP | 250.00000 250.00] 820.00000 820.00| 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0050 2303-0013500 10.000 TON | 165.00000 1650.00] 158.00000 1580.00] 158.00000 1580.00
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | I
BASE, INTERMEDIATE, OR SURFACE COURSE, | | |
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0060 2303-0245828 0.600 TON | 600.00000 360.00] 602.00000 361.20] 602.00000 361.20
ASPHALT BINDER, PG 58-28 | | |
0070 2315-8275025 184.000 TON | 8.50000 1564.00] 14.80000 2723.20] 11.15000 2051.60
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0080 2502-8212034 4889.000 LF | 3.10000 15155.90| 3.85000 18822.65| 3.25000 15889.25
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0090 2502-8220196 11.000 EACH | 175.00000 1925.00] 172.15000 1893.65] 210.00000 2310.00
SUBDRAIN OUTLET, RF-19E | | |
0100 2527-9263109 182.900 STA | 19.50000 3566.55] 19.50000 3566.55] 19.50000 3566.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 4800.00000 4800.00
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 11000.00000 11000.00| 24251.00000 24251.00] 9000.00000 9000.00
MOBILIZATION | |
0130 2601-2642100 3.400 ACRE | 300.00000 1020.00] 300.00000 1020.00] 550.00000 1870.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
SECTION TOTALS | S 353,216.67] S 374,707.54 | S 376,760.15
—————————————————————————————————————————— o

SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
I I I



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 49-745(51) Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) TS020 | ( 3 ) HO641
| FLYNN COMPANY, INC. | TSCHIGGFRIE EXCAV. CO. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0140 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0150 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00| S 1,500.00| S 1,500.00
—————————————————————————————————————————— o
|

CONTRACT TOTALS $ 354,716.67| $ 376,207.54] $ 378,260.15




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 49-745(51) Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
4 ) EA057 5 ) MA225 6 ) AL427

=
[N

(
EASTERN IOWA EXCAVATING & CO ANATT'S, INC. LLIED MANATTS GROUP, L.L.C.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2121-7425020 1624.600 TON | 9.25000 15027.55] 8.75000 14215.25] 8.50000 13809.10
GRANULAR SHOULDERS, TYPE B | | |
0020 2123-7450000 111.000 STA | 200.00000 22200.00| 170.00000 18870.00]| 130.00000 14430.00
SHOULDER CONSTRUCTION, EARTH | | |
0030 2301-1033070 14150.200 SY | 21.00000 297154.20] 23.55000 333237.21] 23.40000 331114.68
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | I
DURABILITY, 7 IN. | | |
0040 2301-6911722 LUMP | 5168.00000 5168.00 | 1000.00000 1000.00| 1200.00000 1200.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0050 2303-0013500 10.000 TON | 165.00000 1650.00 | 165.00000 1650.00 | 165.00000 1650.00
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | I
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0060 2303-0245828 0.600 TON | 620.00000 372.00] 600.00000 360.00] 600.00000 360.00
ASPHALT BINDER, PG 58-28 | | |
0070 2315-8275025 184.000 TON | 10.75000 1978.00 | 12.00000 2208.00 | 9.50000 1748.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0080 2502-8212034 4889.000 LF | 3.25000 15889.25]| 5.21000 25471.69] 5.21000 25471.69
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | I I
0090 2502-8220196 11.000 EACH | 180.00000 1980.00 | 175.00000 1925.00| 175.00000 1925.00
SUBDRAIN OUTLET, RF-19E | | |
0100 2527-9263109 182.900 STA | 20.50000 3749.45| 19.50000 3566.55]| 19.50000 3566.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 2000.00000 2000.00 | 2500.00000 2500.00 | 2500.00000 2500.00
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 10500.00000 10500.00]| 21150.00000 21150.00] 28000.00000 28000.00
MOBILIZATION | |
0130 2601-2642100 3.400 ACRE | 575.00000 1955.00 | 300.00000 1020.00| 550.00000 1870.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
SECTION TOTALS I S 379,623.45] S 427,173.70] S 427,645.02
—————————————————————————————————————————— -

SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
I I I



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 49-745(51) Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) EA057 | ( 5 ) MA225 | ( 6 ) AL427
|EASTERN IOWA EXCAVATING & CO |MANATT'S, INC. |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0140 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0150 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00| S 1,500.00| $ 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 381,123.45] S 428,673.70] S 429,145.02




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 49-745(51) Primary County: JACKSON
Letting Date: 05/15/12 10:00 A.M.
7 ) WI040 ( ) ( )

(
WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 1624.600 TON | 11.50000 18682.90]| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2123-7450000 111.000 STA | 175.00000 19425.00| \
SHOULDER CONSTRUCTION, EARTH | | |
0030 2301-1033070 14150.200 SY | 27.05000 382762.91| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 7 IN. | \ \
0040 2301-6911722 LUMP | 500.00000 500.00] |
PORTLAND CEMENT CONCRETE PAVEMENT | | \
SAMPLES | | |
0050 2303-0013500 10.000 TON | 200.00000 2000.00 | |
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | |
1/2 IN. MIX, NO SPCL FRIC REQ | | \
0060 2303-0245828 0.600 TON | 500.00000 300.00] |
ASPHALT BINDER, PG 58-28 | | |
0070 2315-8275025 184.000 TON | 10.00000 1840.00 | |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0080 2502-8212034 4889.000 LF | 6.00000 29334.00] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0090 2502-8220196 11.000 EACH | 250.00000 2750.00 | |
SUBDRAIN OUTLET, RF-19E | \ \
0100 2527-9263109 182.900 STA | 19.50000 3566.55] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0110 2528-8445110 LUMP | 2500.00000 2500.00 | |
TRAFFIC CONTROL | \
0120 2533-4980005 LUMP | 30000.00000 30000.00] |
MOBILIZATION | |
0130 2601-2642100 3.400 ACRE | 300.00000 1020.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
SECTION TOTALS | $ 494,681.36| $ | $
—————————————————————————————————————————— -

SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \



Bid Order: 102
Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 49-745(51)

Run Date: 06/21/12
Page: 102 7

Primary County: JACKSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0150 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

( 7 ) WIO40
WICKS CONSTRUCTION, INC.

\

\

|

| UNIT PRICE AMOUNT UNIT PRICE
+

| 500.00000 500.00

|

| 1000.00000 1000.00|

| |

| $ 1,500.00]| $
Fmm Fom e
| $ 496,181.36| S

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 50-5482-615 Primary County: JASPER
Letting Date: 120515 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HOWREY CONSTRUCTION, INC.
Contract Period: 20 WORK DAYS Late Start Date: 07/30/12

Project: STP-E-5482(615)--8V-50
Work Type: PCC SIDEWALK/TRAIL
County: JASPER Prj Awd Amt: $57,506.05
Route: E. NEWTON BIKE TRAIL
Location: IN THE CITY OF NEWTON
NORTH-E 20TH ST S, EAST-S 3RD AVE E,

DUFFIELD, ANNE CONSTRUCTION, INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO811 HOWREY CONSTRUCTION, INC. $ 57,506.05 100.00 %
2 T.033 TK CONCRETE, INC. $ 71,246.50 123.89 %
3 0.015 OEL CONSTRUCTION SERVICES, INC. $ 75,986.82 132.13 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 77,977.45 135.59 %
5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 90,412.73 157.22 %

DU080 DUFFIELD, ANNE CONSTRUCTION, INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 50-5482-615 Primary County: JASPER
Letting Date: 05/15/12 10:00 A.M.
1 ) HO811 2 ) T.033 3 ) 0.015

( ( (
HOWREY CONSTRUCTION, INC. TK CONCRETE, INC. OEL CONSTRUCTION SERVICES, IN

LINE NO / ITEM CODE / ALT

4+ —_
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ =
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4=
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 PCC TRAIL ITEMS
\ \ \
0010 2102-2710070 15.000 CY | 15.00000 225.00 | 65.00000 975.00] 42.00000 630.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 115.000 CY | 10.00000 1150.00| 15.00000 1725.00| 21.00000 2415.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2109-8225100 9.970 STA | 115.00000 1146.55| 400.00000 3988.00]| 634.00000 6320.98
SPECIAL COMPACTION OF SUBGRADE | \ \
0040 2123-7450020 19.940 STA | 75.00000 1495.50| 500.00000 9970.00| 300.00000 5982.00
SHOULDER FINISHING, EARTH | \ \
0050 2213-6745500 1.660 STA | 700.00000 1162.00| 1500.00000 2490.00 | 674.00000 1118.84
REMOVAL OF CURB | |
0060 2301-1033070 27.000 SY | 45.00000 1215.00| 45.00000 1215.00| 76.00000 2052.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0070 2510-6745850 13.000 SY | 12.00000 156.00] 50.00000 650.00] 73.00000 949.00
REMOVAL OF PAVEMENT | | |
0080 2511-0302500 765.000 SY | 28.75000 21993.75] 28.50000 21802.50] 31.00000 23715.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | \
0090 2511-6745900 157.000 SY | 8.25000 1295.25| 10.00000 1570.00 | 10.00000 1570.00
REMOVAL OF SIDEWALK | | |
0100 2511-7526004 62.000 SY | 38.50000 2387.00 | 31.50000 1953.00| 46.00000 2852.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0110 2511-7526006 218.000 SY | 36.50000 7957.00 | 36.00000 7848.00 | 50.00000 10900.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0120 2511-7528101 244.000 SF \ 23.25000 5673.00 | 25.00000 6100.00| 35.00000 8540.00
DETECTABLE WARNINGS | | |
0130 2528-8445110 LUMP | 2750.00000 2750.00 | 3000.00000 3000.00 | 3039.00000 3039.00
TRAFFIC CONTROL | |
0140 2528-8445113 8.000 EACH | 325.00000 2600.00 | 325.00000 2600.00 | 325.00000 2600.00
FLAGGERS | | |
0150 2533-4980005 LUMP | 6000.00000 6000.00] 5000.00000 5000.00| 3231.00000 3231.00
MOBILIZATION | |
0160 2602-0000309 24.000 LF | 12.50000 300.00| 15.00000 360.00| 3.00000 72.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS \ $ 57,506.05] $ 71,246.50] $ 75,986.82
—————————————————————————————————————————— e e
CONTRACT TOTALS \ $ 57,506.05] $ 71,246.50] $ 75,986.82




Bid Order: 103
Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

50-5482-615

Run Date: 06/21/12
Page: 103 3

Primary County: JASPER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PCC TRAIL ITEMS

0010 2102-2710070 15.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2105-8425015 115.000 cCY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0030 2109-8225100 9.970 STA
SPECIAL COMPACTION OF SUBGRADE

0040 2123-7450020 19.940 STA
SHOULDER FINISHING, EARTH

0050 2213-6745500 1.660 STA
REMOVAL OF CURB

0060 2301-1033070 27.000 s8Y

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 7 IN.

0070 2510-6745850 13.000 sY
REMOVAL OF PAVEMENT
0080 2511-0302500 765.000 SY

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 5 IN.

0090 2511-6745900 157.000 SY
REMOVAL OF SIDEWALK

0100 2511-7526004 62.000 sSY
SIDEWALK, P.C. CONCRETE, 4 IN.

0110 2511-7526006 218.000 SY
SIDEWALK, P.C. CONCRETE, 6 IN.

0120 2511-7528101 244.000 SF
DETECTABLE WARNINGS

0130 2528-8445110 LUMP
TRAFFIC CONTROL

0140 2528-8445113 8.000 EACH
FLAGGERS

0150 2533-4980005 LUMP
MOBILIZATION

0160 2602-0000309 24.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.
SECTION TOTALS

CONTRACT TOTALS

4 )

o~

40.
20.
425.
80.
800.

60.

125.

36.

l6.
36.
40.
35.
4000.
325.
8000.
22.

JA250

ASPER CONST.

00000
00000
00000
00000
00000

00000

00000

00000

00000
00000
00000
00000
00000
00000
00000
00000

SERVICES,

600.
2300.
4237.
1595.
1328.

1620.

1625.

27540.

2512.
2232.
8720.
8540.
4000.

2600.

INC.

™

5 )

165.
60.
385.
132.
1695.

69.

105.

34.

22.
32.
49.
31.
2750.
325.
12000.

25.

AB112
BSOLUTE CONCRETE CONSTRUCTI

00000
00000
00000
00000
00000

25000

00000

75000

00000
25000
75000
50000
00000
00000
00000
00000

2475.
6900.
3838.
2632.
2813.

1869.

1365.

26583.

3454.
1999.
10845.
7686.
2750.
2600.

12000.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
105 Contract ID: 68-C068-062
120515 10:00 A.M.
CONTRACT SIGNED by
50 WORK DAYS Late Start Date:

HOWREY CONSTRUCTION, INC.
07/16/12

Run Date:

Primary County: MONROE
No Established DBE Goal

167,348.90

06/21/12
Page: 105 1

Project: STP-E-C068(62)--8V-68
Work Type: PCC SIDEWALK/TRAIL
County: MONROE Prj Awd Amt: $167,348.90
Route: RECREATION TRAIL
Location: IN THE CITY OF ALBIA N. OF HWY 34, W. OF
13TH W AVE., E. OF 642 AVE.
RANK VENDOR NO./NAME
1 HO811 HOWREY CONSTRUCTION, INC.
2 JA250 JASPER CONSTRUCTION SERVICES, INC.
3 T.033 TK CONCRETE, INC.

$
$ 260,739.00
$ 280,870.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 68-C068-062 Primary County: MONROE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) JA250 | ( 3 ) T.033
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |TK CONCRETE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 2.000 ACRE | 700.00000 1400.00| 2500.00000 5000.00| 5000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 374.000 CY | 8.10000 3029.40] 26.00000 9724.00| 15.00000 5610.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2414-6444100 27.000 LF | 140.00000 3780.00] 100.00000 2700.00] 200.00000 5400.00
STEEL PIPE PEDESTRIAN HAND RAILING | | |
0040 2511-0302500 2730.000 SY | 35.00000 95550.00| 40.00000 109200.00]| 40.00000 109200.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0050 2511-0310100 22.000 STA | 125.00000 2750.00| 400.00000 8800.00 | 250.00000 5500.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0060 2511-7526005 145.000 sSY | 27.25000 3951.25] 45.00000 6525.00| 40.00000 5800.00
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0070 2511-7528101 12.000 SF | 25.00000 300.00] 35.00000 420.00] 35.00000 420.00
DETECTABLE WARNINGS | | |
0080 2512-1725206 120.000 LF | 11.00000 1320.00| 25.00000 3000.00| 25.00000 3000.00
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0090 2516-8725000 24.000 Cy | 335.00000 8040.00| 1200.00000 28800.00 | 400.00000 9600.00
P.C. CONCRETE RETAINING WALL | | |
0100 2516-8725065 63.000 SF | 317.75000 20018.25| 550.00000 34650.00| 1000.00000 63000.00
SPECTAL RETAINING WALL, AS PER PLAN | | |
0110 2526-8285000 LUMP | 5250.00000 5250.00] 6000.00000 6000.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0120 2533-4980005 LUMP | 10000.00000 10000.00] 30000.00000 30000.00] 50000.00000 50000.00
MOBILIZATION | |
0130 2601-2636041 0.800 ACRE | 7000.00000 5600.00 | 4000.00000 3200.00| 3800.00000 3040.00
SEEDING AND FERTILIZING | | |
0140 2601-2639010 106.000 SQ | 60.00000 6360.00| 120.00000 12720.00] 50.00000 5300.00
SODDING | | |
SECTION TOTALS | $ 167,348.90| $ 260,739.00| $ 280,870.00
—————————————————————————————————————————— R et et et e ittt T e
CONTRACT TOTALS | $ 167,348.90| $ 260,739.00| $ 280,870.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
107 Contract ID: 72-7012-602
120515 10:00 A.M.
CONTRACT SIGNED by
80 WORK DAYS Late Start Date:

GODBERSEN-SMITH CONSTRUCTION CO.
06/18/12

Run Date: 06/21/12
Page: 107 1

Primary County: OSCEOLA
Established DBE Goal: 2.50

o

Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER
BID LOW BID

$ 1,570,332.50

Project: STP-U-7012(602)--70-72
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: OSCEOLA Prj Awd Amt: $1,570,332.50
Route: 2ND AVE.
Location: IN THE CITY OF SIBLEY
4TH STREET TO 11TH STREET
GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness:
RANK VENDOR NO./NAME
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
2 AL427 ALLIED MANATTS GROUP, L.L.C.

$ 1,579,979.25



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 72-7012-602 Primary County: OSCEOLA
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) AL427 | ( )
| GODBERSEN-SMITH CONSTRUCTION |ALLIED MANATTS GROUP, L.L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 5139.000 CY | 14.00000 71946.00| 2.85000 14646.15|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425005 97.000 cCY | 25.00000 2425.00| 18.00000 1746.00|
TOPSOIL, FURNISH AND SPREAD | | |
0030 2111-8174100 14869.000 SY | 19.50000 289945.50| 19.80000 294406.20]
GRANULAR SUBBASE | | |
0040 2212-0475095 0.440 MILE | 10000.00000 4400.00| 16350.00000 7194.00|
CLEANING AND PREPARATION OF BASE | | |
0050 2212-5075001 27.000 TON | 250.00000 6750.00| 250.00000 6750.00|
HOT MIX ASPHALT SURFACE PATCHES | | |
0060 2301-1033090 14007.000 SY | 44.50000 623311.50]| 48.00000 672336.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0070 2301-4874500 1288.000 SY | 75.00000 96600.00 | 75.00000 96600.00 |
MEDIAN, P.C. CONCRETE, AS PER PLAN | |
0080 2303-0021500 218.000 TON | 125.00000 27250.00| 115.00000 25070.00 |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 1/2 IN. MIX | | |
0090 2303-0245828 13.100 TON | 700.00000 9170.00] 650.00000 8515.00|
ASPHALT BINDER, PG 58-28 | | \
0100 2315-8275030 20.000 TON | 25.00000 500.00] 30.00000 600.00|
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0110 2401-6745910 2.000 EACH | 200.00000 400.00] 100.00000 200.00]
REMOVAL OF SIGN | | |
0120 2435-0600010 18.000 EACH | 750.00000 13500.00] 1000.00000 18000.00|
MANHOLE ADJUSTMENT, MINOR | | |
0130 2435-0600020 1.000 EACH | 3500.00000 3500.00| 1900.00000 1900.00|
MANHOLE ADJUSTMENT, MAJOR | | |
0140 2435-0600110 3.000 EACH | 3200.00000 9600.00| 1450.00000 4350.00]
INTAKE ADJUSTMENT, MINOR | | |
0150 2435-0600120 22.000 EACH | 3500.00000 77000.00| 1950.00000 42900.00|
INTAKE ADJUSTMENT, MAJOR | | |
0160 2510-6745850 12111.000 sY | 6.50000 78721.50] 6.50000 78721.50]
REMOVAL OF PAVEMENT | | |
0170 2511-6745900 512.000 SY | 7.50000 3840.00] 3.50000 1792.00|
REMOVAL OF SIDEWALK | | |
0220 2512-1725256 1003.000 LF | 38.00000 38114.00 | 25.00000 25075.00 |
| | |

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 3
Bid Order: 107 Contract ID: 72-7012-602 Primary County: OSCEOLA
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) AL427 | )
| GODBERSEN-SMITH CONSTRUCTION |ALLIED MANATTS GROUP, L.L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et ettt L
0230 2515-2475006 40.000 sSY | 40.00000 1600.00| 65.00000 2600.00|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0240 2515-2475008 40.000 sSY | 45.00000 1800.00| 70.00000 2800.00|
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0250 2515-6745600 80.000 sY | 7.50000 600.00| 3.50000 280.00|
REMOVAL OF PAVED DRIVEWAY | | |
0260 2524-6765010 15.000 EACH | 175.00000 2625.00] 200.00000 3000.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0270 2524-9100030 44.000 EACH | 100.00000 4400.00| 65.00000 2860.00]
OBJECT MARKER, TYPE 3 | | |
0280 2524-9276010 692.000 LF | 15.00000 10380.00] 10.00000 6920.00|
PERFORATED SQUARE STEEL TUBE POSTS | |
0290 2524-9276021 26.000 EACH | 100.00000 2600.00| 250.00000 6500.00|
PERFORATED SQUARE STEEL TUBE POST | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0300 2524-9276024 51.000 EACH | 65.00000 3315.00] 250.00000 12750.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY CONCRETE INSTALLATION| | |
0310 2524-9290009 8.000 EACH | 50.00000 400.00] 50.00000 400.00|
SIGN MOUNTING BRACKETS, SPECIAL | | |
0320 2524-9325001 264.300 SF | 30.00000 7929.00| 18.00000 4757.40]
TYPE A SIGNS, SHEET ALUMINUM | | |
0330 2527-9263109 84.000 sSTA | 110.00000 9240.00| 45.00000 3780.00|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2527-9263137 34.000 EACH | 100.00000 3400.00| 125.00000 4250.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0350 2527-9263180 2.000 sTA | 350.00000 700.00] 300.00000 600.00|
PAVEMENT MARKINGS REMOVED | | |
0360 2528-8445110 LUMP | 20000.00000 20000.00| 8800.00000 8800.00 |
TRAFFIC CONTROL | | |
0370 2531-5200020 1770.000 sSY | 7.00000 12390.00] 4.00000 7080.00 |
PAVEMENT SURFACE REPAIR (MILLING GRAVEL | | |
0380 2533-4980005 LUMP | 100000.00000 100000.00| 164750.00000 164750.00|
MOBILIZATION | |
0390 2554-0212020 3.000 EACH | 300.00000 900.00| 250.00000 750.00]
VALVE BOX EXTENSION | | |
0400 2554-0212030 3.000 EACH | 1000.00000 3000.00| 600.00000 1800.00|
| | |

VALVE BOX REPLACEMENT



IOWA DEPARTMENT OF TRANS

PORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/21/12
Page: 107 4

Bid Order: 107 Contract ID: 72-7012-602 Primary County: OSCEOLA
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) AL427 | ( )
| GODBERSEN-SMITH CONSTRUCTION |ALLIED MANATTS GROUP, L.L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0410 2555-0000010 LUMP | 200.00000 200.00| 5500.00000 5500.00|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0430 2599-9999008 2240.000 LB | 6.00000 13440.00| 8.00000 17920.00 |
('POUNDS' ITEM) POLYMER MODIFIED RESIN | |
SURFACE REPAIR | | |
0440 2599-9999009 1180.000 LF | 8.00000 9440.00 | 6.00000 7080.00|
("LINEAR FEET' ITEM) REMOVAL OF PCC | |
CURB AND GUTTER | | |
0450 2599-9999010 LUMP | 3000.00000 3000.00] 12000.00000 12000.00|
('LUMP SUM' ITEM) EROSION CONTROL | | |
0460 2601-2636044 0.100 ACRE | 20000.00000 2000.00] 20000.00000 2000.00]
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 1,570,332.50| $ 1,579,979.25| $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 1,570,332.50| $ 1,579,979.25| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 108 1
Bid Order: 108 Contract ID: 80-C080-053 Primary County: RINGGOLD
Letting Date: 120515 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by CROELL AND SUBSIDIARY
Contract Period: 90 WORK DAYS Late Start Date: 06/25/12

Project: STP-S-C080(53)--5E-80
Work Type: PCC PAVEMENT - REPLACE
County: RINGGOLD Prj Awd Amt: $3,567,373.03
Route: J20
Location: FROM P64 TO DECATUR COUNTY LINE

CROELL AND SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  CR334 CROELL AND SUBSIDIARY $ 3,567,373.03 100.00 %
2 MA225 MANATT'S, INC. $ 3,768,533.46 105.63 %
3 FL120 FLYNN COMPANY, INC. $ 3,832,748.18 107.43 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 2
Bid Order: 108 Contract ID: 80-C080-053 Primary County: RINGGOLD
Letting Date: 05/15/12 10:00 A.M.
1 ) CR334 2 ) MA225 3 ) FL120

2~
o~

(
CROELL AND SUBSIDIARY ANATT'S, INC. LYNN COMPANY, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2102-2710070 25245.000 CY | 6.40000 161568.00] 9.55000 241089.75] 6.40000 161568.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2113-0001100 454.000 SY | 5.00000 2270.00 | 2.10000 953.40] 5.00000 2270.00
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | \

0030 2115-0100200 16230.000 CY | 2.00000 32460.00| 1.75000 28402.50| 2.00000 32460.00
MODIFIED SUBBASE, PLACE ONLY | | |

0040 2121-7425020 5845.000 TON | 22.80000 133266.00| 22.00000 128590.00| 22.80000 133266.00
GRANULAR SHOULDERS, TYPE B | | |

0050 2123-7450020 630.000 STA | 70.00000 44100.00 | 63.00000 39690.00 | 70.00000 44100.00
SHOULDER FINISHING, EARTH \ \ \

0060 2301-0690190 391.000 SY | 95.00000 37145.00| 75.00000 29325.00| 110.00000 43010.00
BRIDGE APPROACH, RK-19 | \ \

0070 2301-1034080 82595.000 SY | 29.21000 2412599.95| 29.85000 2465460.75| 30.00000 2477850.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3I | | |
DURABILITY, 8 IN. | | |

0080 2301-6911722 LUMP | 1500.00000 1500.00 | 4200.00000 4200.00 | 750.00000 750.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES \ \ \

0090 2301-9091000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
RUMBLE STRIP PANEL (PCC SURFACE) | \ \

0100 2315-8275025 907.500 TON | 22.80000 20691.00] 24.25000 22006.88| 22.80000 20691.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |

0110 2502-8212034 62185.000 LF | 4.80000 298488.00| 5.26000 327093.10] 5.26000 327093.10
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |

0120 2502-8220196 128.000 EACH | 175.00000 22400.00| 175.00000 22400.00| 175.00000 22400.00
SUBDRAIN OUTLET, RF-19E | | |

0130 2505-4008400 4.000 EACH | 1550.00000 6200.00] 1550.00000 6200.00] 1550.00000 6200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \

0140 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \

0150 2505-4021700 4.000 EACH | 1750.00000 7000.00| 1750.00000 7000.00| 1750.00000 7000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |

0160 2510-6750501 76515.000 SY | 3.40000 260151.00] 3.80000 290757.00| 3.40000 260151.00

| | |

REMOVAL AND CRUSHING OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 3
Bid Order: 108 Contract ID: 80-C080-053 Primary County: RINGGOLD
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) MA225 | ( 3 ) FL120
| CROELL AND SUBSIDIARY |[MANATT'S, INC. | FLYNN COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2515-2475007 115.000 sY | 45.00000 5175.00] 50.00000 5750.00| 42.00000 4830.00
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0180 2518-6910000 20.000 EACH | 125.00000 2500.00] 125.00000 2500.00] 125.00000 2500.00
SAFETY CLOSURE | | |
0190 2524-6765010 51.000 EACH | 85.00000 4335.00| 85.00000 4335.00]| 85.00000 4335.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0200 2527-9263109 429.130 STA | 13.70000 5879.08| 13.70000 5879.08| 13.70000 5879.08
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0210 2528-8445110 LUMP | 6975.00000 6975.00| 6975.00000 6975.00| 6975.00000 6975.00
TRAFFIC CONTROL | | |
0220 2533-4980005 LUMP | 68000.00000 68000.00 | 95000.00000 95000.00| 234750.00000 234750.00
MOBILIZATION | | |
0230 2601-2634100 22.000 ACRE | 700.00000 15400.00] 700.00000 15400.00] 700.00000 15400.00
MULCHING | | |
0240 2601-2636043 22.000 ACRE | 585.00000 12870.00] 583.00000 12826.00| 585.00000 12870.00
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000020 2000.000 LF | 1.70000 3400.00| 1.85000 3700.00| 1.70000 3400.00
SILT FENCE | | |
SECTION TOTALS | $ 3,565,873.03]| S 3,767,033.46| S 3,831,248.18
—————————————————————————————————————————— Rttt it T et
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0260 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0270 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,567,373.03]| $ 3,768,533.46| $ 3,832,748.18




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 109 1
Bid Order: 109 Contract ID: 82-1827-662 Primary County: SCOTT
Letting Date: 120515 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to VALLEY CONSTRUCTION CO.
Contract Period: 85 WORK DAYS Late Start Date: 06/18/12

Project: STP-U-1827(662)--70-82
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: SCOTT Prj Awd Amt: $1,973,330.46
Route: PINE STREET
Location: IN THE CITY OF DAVENPORT
KIMBERLY RD. TO 49TH ST.

VALLEY CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 VA020 VALLEY CONSTRUCTION CO. $ 1,973,330.46 100.00 %
2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 2,190,897.64 111.02 %
3 MCO61 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 2,499,650.49 126.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 2
Bid Order: 109 Contract ID: 82-1827-662 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
1 ) VvA020 2 ) BR101 3 ) MCO61

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850002 151.500 OUNIT
CLEARING AND GRUBBING

0020 2102-0425070 7500.000 TON
SPECIAL BACKFILL

0030 2102-2710070 10260.000 cCY

EXCAVATION, CLASS 10, ROADWAY AND BORRO

0040 2102-2710080 5000.000 cCY
EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

0050 2105-8425005 650.000 CY
TOPSOIL, FURNISH AND SPREAD
0060 2107-0875000 6650.000 CY

COMPACTION WITH MOISTURE AND DENSITY
CONTROL

0070 2113-0001100 5000.000 sY
SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

0080 2115-0100000 3700.000 CY
MODIFIED SUBBASE
0090 2123-7450020 90.000 sSTA

SHOULDER FINISHING, EARTH

0100 2213-7100400 29.000 EACH

RELOCATION OF MAIL BOXES

0110 2301-1033090 20492.000 sY
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 9 IN.

0120 2301-6911722 LUMP

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES
0130 2303-0000100 30.000 TON

HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX

(INCLUDES ASPHALT BINDER), AS PER PLAN

0140 2401-6750001 LUMP
REMOVALS, AS PER PLAN CONCRETE STEPS
0150 2402-0425031 150.000 TON

GRANULAR BACKFILL
0160 2430-0000100 5013.000 SF

MODULAR BLOCK RETAINING WALL

\
\
|
|
+

(
\Y

UNIT PRICE

38.
180.
130.

36.

2000.

110.

450.
17.

24.

.00000

.00000

.00000

.00000

.00000

.10000

.60000

00000
00000
00000

00000

00000

00000

00000
00000
00000

ALLEY CONSTRUCTION CO.

5151.
52500.
112860.

25000.

22750.

13965.

8000.

140600.
16200.
3770.

737712,

2000.

3300.

450.
2550.

120312.

W~

38.
17.
10.

10.

35.

39.
310.
117.

38.

2500.

185.

450.
14.

27.

RANDT CONST.

00000

00000

00000

00000

00000

.60000

.90000

00000
00000
00000

00000

00000

00000

00000
50000
00000

& SUBSID

5757.
127500.
102600.

50000.

22750.

23940.

9500.

144300.
27900.
3393.

778696.

2500.

5550.

450.
2175.

135351.

=~

CCARTHY IMPROVEMENT COMPANY

34.
18.
12.

12.

15.

43.
375.
175.

45.

5500.

210.

1000.
45.

24.

00000

50000

00000

00000

00000

.50000

.75000

00000
00000
00000

00000

00000

00000

00000
00000
00000

5151.
138750.
123120.

60000.

9750.

9975.

8750.

159100.
33750.
5075.

922140.

5500.

6300.

1000.
6750.

120312.

00
00

00

00

00

00

00
00
00

00

00

00

00
00
00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 3
Bid Order: 109 Contract ID: 82-1827-662 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
1 ) VvA020 2 ) BR101 3 ) MCO61

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2435-0140210 1.000 EACH
MANHOLE, STORM SEWER, SW-402 MODIFIED

0180 2435-0250500 3.000 EACH
INTAKE, SW-505

0190 2435-0250510 2.000 EACH
INTAKE, SW-505 MODIFIED

0200 2435-0250900 2.000 EACH
INTAKE, SW-509

0210 2435-0254100 2.000 EACH
INTAKE, SW-541

0220 2435-0254200 2.000 EACH
INTAKE EXTENSION UNIT, SW-542

0230 2435-0254500 1.000 EACH
INTAKE, SW-545

0240 2435-0600010 18.000 EACH
MANHOLE ADJUSTMENT, MINOR

0250 2435-0600110 2.000 EACH
INTAKE ADJUSTMENT, MINOR

0260 2435-0700010 1.000 EACH
CONNECTION TO EXISTING MANHOLE

0270 2502-8212204 9279.000 LF
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN
DIA.

0280 2502-8220193 15.000 EACH
SUBDRAIN OUTLET (RF-19C)

0290 2503-0114412 6.400 LF

STORM SEWER GRAVITY MAIN, TRENCHED,

REINFORCED CONCRETE PIPE (RCP), 3000D

(CLASS IV), 12 IN.
0300 2503-0114415 63.000
STORM SEWER GRAVITY MAIN, TRENCHED,

LF

REINFORCED CONCRETE PIPE (RCP), 3000D

(CLASS IV), 15 IN.
0310 2503-0114418 48.000
STORM SEWER GRAVITY MAIN, TRENCHED,

LF

REINFORCED CONCRETE PIPE (RCP), 3000D

(CLASS IV), 18 IN.
0320 2503-0200036 78.000

LF

REMOVE STORM SEWER PIPE LESS THAN OR

EQUAL TO 36 IN.

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|

(
\Y

UNIT PRICE

3100

2600

1000

3200

500.
500.

550.

140.

90.

58.

73.

14.

.00000
.00000
.00000
.00000
00000
00000
00000

.60000

00000

00000

00000

00000

00000

ALLEY CONSTRUCTION CO.

6200.
5200.
2000.
3200.
9000.
1000.

550.

79799.

2100.

576.

3654.

3504.

1092.

W~

1455

2910

3450

3200

2775

2100

5320

725.
800.

550.

280.

330.

78.

80.

19.

RANDT CONST.

.00000
.00000
.00000
.00000
.00000
.00000
.00000
00000
00000
00000

.75000

00000

00000

00000

00000

13000

I (
CO. & SUBSID | M
|

AMOUNT |
1455.00]
8730.00:
6900.00:
6400.001
5550.001
4200.001
5320.00:
13050.00:
1600.00:
550.00:
62633.25:
:
4200.00|
2112.00i
:
4914.001
|
3840.00:
|
1492.14;
\

UNIT PRICE

4250.
5000.
6250.
6250.
1100.

775.

1250.

150.

140.

65.

87.

22.

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

8500.
10000.
12500.

6250.
19800.

1550.

1250.

55674.

2250.

896.

4095.

4176.

1716.

CCARTHY IMPROVEMENT COMPANY

00
00
00
00
00
00
00

00

00

00

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 4
Bid Order: 109 Contract ID: 82-1827-662 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
\ 1 ) VvA020 | ( 2 ) BR101 | ( 3 ) MCO61
|VALLEY CONSTRUCTION CO. |BRANDT CONST. CO. & SUBSID |[MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0330 2505-4008120 101.000 LF | 10.00000 1010.00| 11.19000 1130.19] 10.00000 1010.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0340 2505-4008300 101.000 LF | 40.00000 4040.00] 44.75000 4519.75] 40.00000 4040.00
STEEL BEAM GUARDRATL | | |
0350 2510-6745850 18397.000 SY | 8.00000 147176.00| 7.55000 138897.35]| 9.00000 165573.00
REMOVAL OF PAVEMENT | | |
0360 2510-6750600 9.000 EACH | 420.00000 3780.00| 500.00000 4500.00| 1100.00000 9900.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0370 2511-6745900 520.070 SY | 9.00000 4680.63| 6.65000 3458.47] 2.00000 1040.14
REMOVAL OF SIDEWALK | | |
0380 2511-7526004 1092.770 SY | 42.00000 45896.34 | 46.00000 50267.42| 40.00000 43710.80
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0390 2511-7526008 102.760 SY | 70.00000 7193.20] 119.00000 12228.44| 71.00000 7295.96
SIDEWALK, P.C. CONCRETE, 8 IN. | | |
0400 2511-7528101 288.000 SF | 24.00000 6912.00| 24.50000 7056.00| 47.00000 13536.00
DETECTABLE WARNINGS | | |
0410 2512-1725156 16.000 LF | 35.00000 560.00] 58.00000 928.00] 61.00000 976.00
CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. | | |
0420 2515-2475007 764.970 SY | 57.00000 43603.29| 60.00000 45898.20 | 68.00000 52017.96
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0430 2515-6745600 618.390 SY | 8.00000 4947.12| 13.00000 8039.07| 9.50000 5874.71
REMOVAL OF PAVED DRIVEWAY | | |
0440 2518-6910000 17.000 EACH | 60.00000 1020.00| 67.25000 1143.25| 60.00000 1020.00
SAFETY CLOSURE | | |
0450 2519-3300600 680.000 LF | 1.00000 680.00 | 1.15000 782.00] 1.00000 680.00
FENCE, SAFETY | |
0460 2519-3300700 75.000 LF | 5.00000 375.00] 3.50000 262.50]| 6.75000 506.25
FENCE, TEMPORARY | | |
0470 2519-4200020 100.600 LF | 36.00000 3621.60] 40.35000 4059.21| 36.00000 3621.60
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0480 2519-4200090 15.000 LF | 80.00000 1200.00| 90.00000 1350.00| 80.00000 1200.00
REMOVAL AND REINSTALLATION OF FENCE, 6 | | |
FT. WOOD | | |
0490 2520-3350015 1.000 EACH | 2000.00000 2000.00| 12500.00000 12500.00]| 20000.00000 20000.00
FIELD OFFICE | | |
0500 2523-0000310 5.000 EACH | 575.00000 2875.00] 1035.00000 5175.00] 575.00000 2875.00
HANDHOLES AND JUNCTION BOXES | | |
0510 2524-6765010 1.000 EACH | 1000.00000 1000.00| 559.33000 559.33] 650.00000 650.00
| | |

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 5
Bid Order: 109 Contract ID: 82-1827-662 Primary County: SCOTT
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) VvA020 | ( 2 ) BR101 | ( 3 ) MCO61
|VALLEY CONSTRUCTION CO. |BRANDT CONST. CO. & SUBSID |[MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2525-0000100 LUMP | 77524.00000 77524.00| 93500.00000 93500.00| 77500.00000 77500.00
TRAFFIC SIGNALIZATION | | |
0530 2525-0000120 LUMP | 1500.00000 1500.00| 2890.00000 2890.00| 1500.00000 1500.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0540 2527-9263109 141.950 sSTA | 35.00000 4968.25] 39.25000 5571.54| 35.00000 4968.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0550 2527-9263137 46.000 EACH | 55.00000 2530.00| 61.75000 2840.50] 55.00000 2530.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0560 2527-9263180 9.500 STA | 40.00000 380.00] 44.80000 425.60| 40.00000 380.00
PAVEMENT MARKINGS REMOVED | | |
0570 2528-8445110 LUMP | 17000.00000 17000.00] 13500.00000 13500.00] 11250.00000 11250.00
TRAFFIC CONTROL | | |
0580 2533-4980005 LUMP | 113700.00000 113700.00|] 131000.00000 131000.00| 247500.00000 247500.00
MOBILIZATION | | |
0590 2599-9999003 5.000 CY | 860.00000 4300.00] 900.00000 4500.00| 1750.00000 8750.00
("CUBIC YARDS' ITEM) PCC STEPS | | |
0600 2599-9999009 3728.000 LF | 4.25000 15844.00| 8.00000 29824 .00 | 4.25000 15844.00
('"LINEAR FEET' ITEM) 2 IN. CONDUIT, | |
FIBER OPTIC AND | | |
0610 2601-2639010 533.290 SQ | 72.00000 38396.88| 31.50000 16798.64| 28.00000 14932.12
SODDING | | |
0620 2601-2643110 100.000 MGAL | 60.00000 6000.00| 60.00000 6000.00| 60.00000 6000.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0630 2601-2643300 10.000 EACH | 350.00000 3500.00| 350.00000 3500.00| 350.00000 3500.00
MOBILIZATION FOR WATERING | | |
0640 2602-0000020 264.350 LF | 5.00000 1321.75]| 2.25000 594.79| 2.00000 528.70
SILT FENCE | | |
0650 2602-0000309 120.000 LF | 5.00000 600.00 | 3.25000 390.00] 3.00000 360.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | $ 1,971,830.46]| $ 2,189,397.64] $ 2,498,150.49
—————————————————————————————————————————— b
SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0660 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0670 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,973,330.46]| $ 2,190,897.64] $ 2,499,650.49




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 151 1
Bid Order: 151 Contract ID: 06-C006-086 Primary County: BENTON
Letting Date: 120515 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MATHY CONST. D/B/A RIVER CITY PAVING
Contract Period: 40 WORK DAYS Late Start Date: 08/20/12

Project: STP-S-C006(86)--5E-06
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: BENTON Prj Awd Amt: $1,969,369.16
Route: V37
Location: HWY 8 TO BLACK HAWK CO LINE

MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $ 1,969,369.16 100.00 %
2 AS218 ASPRO, INC. $ 1,990,594.24 101.07 %
$ 2,243,270.96 113.90 %

3 MA225 MANATT'S, INC.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 06-C006-086 Primary County: BENTON
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) MA812 | ( 2 ) AS218 | ( 3 ) MA225
I[MATHY CONST. D/B/A RIVER CIT |ASPRO, INC. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 197.800 CY | 24.60000 4865.88| 16.00000 3164.80] 70.83000 14010.17
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 6000.000 TON | 13.95000 83700.00| 13.95000 83700.00| 19.00000 114000.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2214-5145150 1782.000 SY | 7.00000 12474.00| 4.10000 7306.20] 6.00000 10692.00
PAVEMENT SCARIFICATION | | |
0040 2301-0690180 373.300 SY | 103.50000 38636.55] 72.00000 26877.60 | 128.00000 47782.40
BRIDGE APPROACH, RK-18 | | |
0050 2303-0001000 500.000 TON | 32.18000 16090.00] 32.00000 16000.00] 34.95000 17475.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0060 2303-0032500 9500.000 TON | 25.36000 240920.00| 26.55000 252225.00] 29.50000 280250.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0070 2303-0033500 9500.000 TON | 24.09000 228855.00] 27.15000 257925.00| 29.50000 280250.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECTIAL FRICTION REQUIREMENT | | |
0080 2303-0246422 1200.000 TON | 607.81000 729372.00] 587.80000 705360.00| 595.00000 714000.00
ASPHALT BINDER, PG 64-22 | | |
0090 2303-6911000 LUMP | 1890.00000 1890.00| 1100.00000 1100.00| 3000.00000 3000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2303-7000610 9500.000 EACH | 1.00000 9500.00] 1.00000 9500.00] 1.00000 9500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) \ \ \
0110 2303-7000620 9500.000 EACH | 1.00000 9500.00] 1.00000 9500.00] 1.00000 9500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0120 2303-9091010 3.000 EACH | 225.00000 675.00 | 450.00000 1350.00| 450.00000 1350.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0130 2315-8275025 1515.000 TON | 13.95000 21134.25| 13.95000 21134.25| 19.00000 28785.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0140 2318-1001100 108835.000 SY | 1.67000 181754.45| 1.78000 193726.30]| 1.78000 193726.30
| | |

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/21/12

Page: 151 3

Bid Order: 151 Contract ID: 06-C006-086 Primary County: BENTON
Letting Date: 05/15/12 10:00 A.M.
( 1 ) MA812 | ( 2 ) AS218 | ( 3 ) MA225
MATHY CONST. D/B/A RIVER CIT |ASPRO, INC. |[MANATT'S, INC.
| \

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2318-1001224 121895.000
ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

0160 2510-6745850 351.000
REMOVAL OF PAVEMENT

0170 2518-6910000 2.000
SAFETY CLOSURE

0180 2526-8285000
CONSTRUCTION SURVEY

0190 2527-9263117 1322.060
PAINTED PAVEMENT MARKINGS, DURABLE

0200 2528-8445110
TRAFFIC CONTROL

0210 2528-8445113 100.000
FLAGGERS

0220 2528-8445115 25.000
PILOT CARS

0230 2533-4980005
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

GAL

SY

EACH

LUMP

STA

LUMP

EACH

EACH

LUMP

12.

150.

8006.

1600.

325.

490.

22115.

50000

00000

00000

00000

00000

00000

00000

00000

\
\
|
|
+
|
|
|
|
|
|
\
|
|
| 28.
|
|
|
|
|
|
|
|
|
\
+
|

AMOUNT | UNIT PRICE AMOUNT |
271825.85| 2.04000 248665.80|

| |

4387.50] 15.00000 5265.00]
300.00: 150.00000 300.00:
8006.00: 8000.00000 BOO0.00:
37017.68: 24.90000 32919.29:
1600.001 1600.00000 1600.001
32500.00: 325.00000 32500.00:
12250.00: 490.00000 12250.001
22115.00: 60225.00000 60225.00:
1,969,369.161 S 1,990,594.241
1560, 360.161 s 1,990,504.24]

UNIT PRICE

2.

15.

175.

10000.

24.

12000.

325.

490.

165000.

04000

00000

00000

00000

90000

00000

00000

00000

00000

248665.

5265.
350.
10000.
32919.
12000.
32500.
12250.
165000.

2,243,270.

80

00

00

00

29

00

00

00

00

2,243,270.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 120515 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by HEARTLAND ASPHALT, INC.
Contract Period: 190 WORK DAYS Late Start Date: 06/18/12

Project: HDP-014-7(036)--3C-12
Work Type: HMA RESURFACING WITH MILLING
County: BUTLER Prj Awd Amt: $2,857,555.87
Route: IOWA 14
Location: IN THE CITY OF PARKERSBURG, FROM WEST
JUNCTION OF IA 14 AND IA 57 TO THE EAST
JUNCTION OF IA 14 AND IA 57

HEARTLAND ASPHALT, INC.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

1 HE020 HEARTLAND ASPHALT, INC. $ 2,857,555.87 100.00 %
2 MO0480 MOYNA, C.J. & SONS, INC. $ 3,282,527.93 114.87 %
3 VI035 VIETH CONSTRUCTION CORPORATION $ 3,287,950.45 115.06 %
4  PE320 PETERSON CONTRACTORS INC. $ 3,313,785.87 115.96 %
5  TS020 TSCHIGGFRIE EXCAVATING CO. $ 3,359,288.97 117.55 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
1 ) HE020 ) M0480 3 ) VIO35

( ( 2 (
HEARTLAND ASPHALT, INC. MOYNA, C.J. & SONS, INC. VIETH CONSTRUCTION CORP.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO
SPECIAL FRICTION REQUIREMENT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I |
0010 2101-0850002 521.000 UNIT | 14.00000 7294.00| 40.00000 20840.00] 18.00000 9378.00
CLEARING AND GRUBBING | | [
0020 2102-2710070 9383.000 CY | 6.00000 56298.00| 16.00000 150128.00] 9.50000 89138.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425005 3746.000 CY | 19.00000 71174.00| 20.00000 74920.00 | 34.00000 127364.00
TOPSOIL, FURNISH AND SPREAD | | |
0040 2115-0100000 2658.000 CY | 32.00000 85056.00| 38.50000 102333.00]| 38.00000 101004.00
MODIFIED SUBBASE | | |
0050 2123-7450020 140.000 STA | 105.00000 14700.00| 200.00000 28000.00| 160.00000 22400.00
SHOULDER FINISHING, EARTH | | |
0060 2128-0000120 311.000 TON | 17.00000 5287.00] 22.00000 6842.00 | 29.00000 9019.00
FURNISH AND APPLY GRANULAR SHOULDER | | |
MATERIAL | | |
0070 2201-0505060 811.000 SY | 33.00000 26763.00] 44.50000 36089.50| 48.00000 38928.00
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 6 IN. | |
0080 2212-0475095 1.480 MILE | 8600.00000 12728.00| 6500.00000 9620.00] 9000.00000 13320.00
CLEANING AND PREPARATION OF BASE | | |
0090 2213-2713300 84.000 CY | 10.40000 873.60] 12.00000 1008.00] 11.00000 924.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0100 2213-7100400 23.000 EACH | 75.00000 1725.00] 100.00000 2300.00| 80.00000 1840.00
RELOCATION OF MAIL BOXES | | I
0110 2213-8201080 1169.000 SY | 66.89000 78194.41 | 23.20000 27120.80] 25.00000 29225.00
BASE WIDENING, 8 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0120 2214-5145150 22573.000 SY | 3.00000 67719.00| 3.00000 67719.00 | 4.25000 95935.25
PAVEMENT SCARIFICATION | | |
0130 2301-1033075 144.000 SY | 56.00000 8064.00| 57.25000 8244 .00 | 60.00000 8640.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7.5 IN. | I I
0140 2301-6911722 LUMP | 1000.00000 1000.00] 1500.00000 1500.00] 1075.00000 1075.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0150 2303-0032500 1979.000 TON | 62.65000 123984.35| 45.09000 89233.11| 49.00000 96971.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0160 2303-0033500 2160.000 TON | 54.41000 117525.60] 45.09000 97394 .40 | 49.00000 105840.00
| | |
| I I
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MO0O480 | ( 3 ) VIO35
| HEARTLAND ASPHALT, INC. |[MOYNA, C.J. & SONS, INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2303-0245828 260.000 TON | 526.78000 136962.80] 668.00000 173680.00] 720.00000 187200.00
ASPHALT BINDER, PG 58-28 | | |
0180 2303-6911000 LUMP | 1000.00000 1000.00] 2000.00000 2000.00] 2150.00000 2150.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2315-8275025 235.000 TON | 17.00000 3995.00] 22.00000 5170.00] 29.00000 6815.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0200 2317-7000120 6000.000 EACH | 1.00000 6000.00 | 1.00000 6000.00 | 1.00000 6000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0210 2401-6745356 2.000 EACH | 300.00000 600.00| 500.00000 1000.00] 135.00000 270.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0220 2401-6750001 LUMP | 1250.00000 1250.00] 8000.00000 8000.00| 2500.00000 2500.00
REMOVALS, AS PER PLAN | | |
0230 2415-2110302 18.000 LF | 215.00000 3870.00] 205.00000 3690.00] 265.00000 4770.00
PRECAST CONCRETE BOX CULVERT, 3 FT. X 2 | | |
FT. | | \
0240 2416-0100018 1.000 EACH | 600.00000 600.00| 800.00000 800.00] 900.00000 900.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0250 2416-0100024 2.000 EACH | 700.00000 1400.00] 900.00000 1800.00| 700.00000 1400.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0260 2416-0100030 2.000 EACH | 750.00000 1500.00] 1000.00000 2000.00] 1100.00000 2200.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0270 2417-0225015 14.000 EACH | 165.00000 2310.00] 240.00000 3360.00] 365.00000 5110.00
APRONS, METAL, 15 IN. DIA. | | |
0280 2417-0225018 8.000 EACH | 200.00000 1600.00] 250.00000 2000.00] 390.00000 3120.00
APRONS, METAL, 18 IN. DIA. | | |
0290 2422-1722015 285.000 LF | 26.00000 7410.00] 20.00000 5700.00] 35.00000 9975.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0300 2422-1722018 76.000 LF | 38.00000 2888.00] 22.00000 1672.00] 64.00000 4864.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0310 2430-0000100 130.000 SF | 29.50000 3835.00] 22.00000 2860.00] 30.00000 3900.00
MODULAR BLOCK RETAINING WALL | | |
0320 2435-0140148 1.000 EACH | 2400.00000 2400.00] 2400.00000 2400.00] 3400.00000 3400.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0330 2435-0140184 1.000 EACH | 5450.00000 5450.00] 8000.00000 8000.00| 6200.00000 6200.00
| | |

MANHOLE, STORM SEWER, SW-401, 84 IN.



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN,
REINFORCED CONCRETE PIPE

TRENCHED,
(RCP), 2000D

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MO0480 | ( 3 ) VIO35
| HEARTLAND ASPHALT, INC. |[MOYNA, C.J. & SONS, INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0340 2435-0140200 7.000 EACH | 2875.00000 20125.00] 2850.00000 19950.00 | 3800.00000 26600.00
MANHOLE, STORM SEWER, SW-402 | | |
0350 2435-0250100 2.000 EACH | 2550.00000 5100.00] 2650.00000 5300.00] 3140.00000 6280.00
INTAKE, SW-501 | |
0360 2435-0250700 17.000 EACH | 2875.00000 48875.00 | 2700.00000 45900.00 | 3725.00000 63325.00
INTAKE, SW-507 | |
0370 2435-0250800 26.000 EACH | 3300.00000 85800.00 | 3100.00000 80600.00 | 3900.00000 101400.00
INTAKE, SW-508 | |
0380 2435-0250900 1.000 EACH | 3825.00000 3825.00] 3400.00000 3400.00] 3700.00000 3700.00
INTAKE, SW-509 | |
0390 2435-0251000 7.000 EACH | 4800.00000 33600.00 | 6000.00000 42000.00 | 4625.00000 32375.00
INTAKE, SW-510 | |
0400 2435-0251224 7.000 EACH | 1200.00000 8400.00 | 2000.00000 14000.00| 1600.00000 11200.00
INTAKE, SW-512, 24 IN. | | |
0410 2435-0251300 1.000 EACH | 2450.00000 2450.00] 3000.00000 3000.00] 3800.00000 3800.00
INTAKE, SW-513 | |
0420 2435-0600010 10.000 EACH | 555.00000 5550.00] 800.00000 8000.00| 500.00000 5000.00
MANHOLE ADJUSTMENT, MINOR | | |
0430 2435-0600110 3.000 EACH | 750.00000 2250.00] 1175.00000 3525.00] 2200.00000 6600.00
INTAKE ADJUSTMENT, MINOR | | |
0440 2435-0700010 2.000 EACH | 900.00000 1800.00] 800.00000 1600.00] 1500.00000 3000.00
CONNECTION TO EXISTING MANHOLE | | |
0450 2502-8212034 13913.000 LF | 7.00000 97391.00 | 6.40000 89043.20 | 6.00000 83478.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0460 2502-8213106 181.000 LF | 10.00000 1810.00] 10.00000 1810.00] 12.00000 2172.00
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
6 IN. | | |
0470 2502-8213206 1028.000 LF | 14.00000 14392.00] 14.50000 14906.00 | 18.00000 18504.00
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | | |
IN. | | |
0480 2502-8220193 70.000 EACH | 100.00000 7000.00] 200.00000 14000.00 | 150.00000 10500.00
SUBDRAIN OUTLET (RF-19C) | | |
0490 2502-8220196 5.000 EACH | 175.00000 875.00] 220.00000 1100.00] 300.00000 1500.00
SUBDRAIN OUTLET, RF-19E | | |
0500 2503-0114215 3989.000 LF | 41.00000 163549.00] 40.00000 159560.00] 55.00000 219395.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS TIIT), 15 IN. | | I
0510 2503-0114218 1415.000 LF | 42.00000 59430.00 | 44.00000 62260.00 | 56.00000 79240.00
| | |
| | |
| | |

(CLASS III), 18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
\ 1 ) HEO020 | ( 2 ) M0O480 | ( 3 ) VIO35
| HEARTLAND ASPHALT, INC. IMOYNA, C.J. & SONS, INC. |VIETH CONSTRUCTION CORP.

LINE NO / ITEM CODE / ALT | \ \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0530 2503-0114224 1070.000 LF | 50.00000 53500.00| 50.00000 53500.00 | 69.00000 73830.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | \

0540 2503-0114230 150.000 LF | 62.00000 9300.00] 58.00000 8700.00 | 76.00000 11400.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |

0550 2503-0114236 16.000 LF | 82.00000 1312.00| 70.00000 1120.00| 240.00000 3840.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 36 IN. | | |

0560 2503-0200036 1454.000 LF | 9.00000 13086.00 | 10.00000 14540.00| 14.00000 20356.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |

0570 2503-0200341 50.000 LF | 21.00000 1050.00 | 30.00000 1500.00 | 28.00000 1400.00
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | \ \

0580 2507-6800042 80.000 TON | 33.00000 2640.00 | 60.00000 4800.00 | 52.00000 4160.00
REVETMENT, CLASS D | \ \

0590 2510-6745850 6770.000 SY | 6.00000 40620.00| 18.20000 123214.00] 15.00000 101550.00
REMOVAL OF PAVEMENT | | \

0600 2510-6750600 7.000 EACH | 400.00000 2800.00 | 550.00000 3850.00 | 425.00000 2975.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |

0610 2511-0302500 5331.600 SY | 26.00000 138621.60] 32.75000 174609.90| 28.00000 149284.80
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. \ \ \

0620 2511-0310100 63.000 STA | 150.00000 9450.00| 36.75000 2315.25]| 165.00000 10395.00
SPECIAL COMPACTION OF SUBGRADE FOR \ \ \
RECREATIONAL TRAIL | | |

0630 2511-6745900 426.000 SY | 5.00000 2130.00] 12.00000 5112.00 | 10.00000 4260.00
REMOVAL OF SIDEWALK | | |

0640 2511-7526004 467.500 SY | 36.75000 17180.63] 36.75000 17180.63]| 37.00000 17297.50
SIDEWALK, P.C. CONCRETE, 4 IN. | | |

0650 2511-7526006 332.600 SY | 47.00000 15632.20] 47.00000 15632.20] 41.00000 13636.60
SIDEWALK, P.C. CONCRETE, 6 IN. | | |

0660 2511-7528101 940.000 SF | 29.75000 27965.00| 29.75000 27965.00| 21.00000 19740.00
DETECTABLE WARNINGS | | I

0670 2512-1725256 10084.000 LF | 14.25000 143697.00| 17.95000 181007.80] 15.00000 151260.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |



IOWA DEPARTMENT OF TRANSPORTATION

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 6
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) M0480 | ( 3 ) VIO35
| HEARTLAND ASPHALT, INC. IMOYNA, C.J. & SONS, INC. |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0680 2512-1725306 3899.000 LF | 14.50000 56535.50 | 19.95000 77785.05]| 15.00000 58485.00
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0690 2515-2475007 3042.000 SY | 38.00000 115596.00] 40.75000 123961.50] 42.00000 127764.00
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0700 2515-6745600 1389.000 SY | 6.00000 8334.00| 8.00000 11112.00] 9.70000 13473.30
REMOVAL OF PAVED DRIVEWAY | | |
0710 2518-6910000 49.000 EACH | 50.00000 2450.00 | 50.00000 2450.00 | 54.00000 2646.00
SAFETY CLOSURE | |
0720 2523-0000200 1660.000 LF | 10.00000 16600.00 | 13.00000 21580.00| 14.00000 23240.00
ELECTRICAL CIRCUITS | | |
0730 2523-0000310 1.000 EACH | 450.00000 450.00] 700.00000 700.00 | 750.00000 750.00
HANDHOLES AND JUNCTION BOXES | | |
0740 2523-0000400 4.000 EACH | 7370.00000 29480.00| 6000.00000 24000.00] 6400.00000 25600.00
CONTROL CABINET \ \
0750 2524-6765010 113.000 EACH | 100.00000 11300.00] 100.00000 11300.00] 55.00000 6215.00
REMOVE AND REINSTALL SIGN AS PER PLAN | \ \
0760 2524-9281121 26.000 LF | 85.00000 2210.00| 85.00000 2210.00| 160.00000 4160.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | \
OR B SIGNS, W 6 X 12 | | I
0770 2526-8285000 LUMP | 30000.00000 30000.00| 38000.00000 38000.00| 35000.00000 35000.00
CONSTRUCTION SURVEY | | |
0780 2527-9263109 340.800 STA | 22.84000 7783.87| 22.84000 7783.87| 25.00000 8520.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0790 2528-8445110 LUMP | 20700.00000 20700.00| 19500.00000 19500.00 | 15000.00000 15000.00
TRAFFIC CONTROL | |
0800 2528-8445113 50.000 EACH | 325.00000 16250.00| 325.00000 16250.00 | 325.00000 16250.00
FLAGGERS | | |
0810 2528-8445115 10.000 EACH | 490.00000 4900.00 | 490.00000 4900.00 | 490.00000 4900.00
PILOT CARS | | |
0820 2533-4980005 LUMP | 103600.00000 103600.00| 280000.00000 280000.00]| 80000.00000 80000.00
MOBILIZATION | |
0830 2537-8900000 150.000 CY | 100.00000 15000.00| 20.00000 3000.00| 90.00000 13500.00
REMEDIATION OF PETROLEUM CONTAMINATED | | |
SOIL | | |
0840 2537-8900100 2.000 EACH | 750.00000 1500.00] 400.00000 800.00] 2400.00000 4800.00
| | |
| \ \
| | |
| | |

CONTAMINATED SOIL)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 7
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HE020 | ( 2 ) MO480 | ( 3 ) VIO35
| HEARTLAND ASPHALT, INC. IMOYNA, C.J. & SONS, INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
0850 2537-8900500 306.000 cCY | 34.00000 10404.00| 34.00000 10404.00| 44.00000 13464.00
AMENDED SOIL | |
0860 2599-9999003 595.000 cCY | 29.50000 17552.50| 29.50000 17552.50| 32.00000 19040.00
('CUBIC YARDS' ITEM) BIOSWALE SOIL MIX | | |
0870 2599-9999003 21.000 cCy | 2000.00000 42000.00| 280.00000 5880.00| 1950.00000 40950.00
('"CUBIC YARDS' ITEM) PCC WALL AND | | |
COLUMNS | | |
0880 2599-9999005 2.000 EACH | 4250.00000 8500.00| 4250.00000 8500.00| 4600.00000 9200.00
("EACH' ITEM) BENCH, METAL CUSTOM | |
0890 2599-9999005 9.000 EACH | 1400.00000 12600.00| 1400.00000 12600.00] 1500.00000 13500.00
('EACH' ITEM) BENCH, METAL RECYCLED | | |
PLASTIC 6 FT. | |
0900 2599-9999005 1.000 EACH | 1600.00000 1600.00| 1600.00000 1600.00| 1900.00000 1900.00
("EACH' ITEM) BIKE RACK, BIKE | | |
0910 2599-9999005 2.000 EACH | 1850.00000 3700.00| 1850.00000 3700.00| 2000.00000 4000.00
('"EACH' ITEM) BIKE RACK, TANDEM TD6 | | |
0920 2599-9999005 1.000 EACH | 2100.00000 2100.00| 2100.00000 2100.00| 2300.00000 2300.00
('"EACH' ITEM) BIKE RACK, TANDEM TD8 | |
0930 2599-9999005 1.000 EACH | 5000.00000 5000.00 | 15000.00000 15000.00] 1500.00000 1500.00
("EACH' ITEM) DETENTION BASIN OUTLET | |
STRUCTURE | | |
0940 2599-9999005 23.000 EACH | 2050.00000 47150.00] 2100.00000 48300.00] 2100.00000 48300.00
('EACH' ITEM) LIGHTED BOLLARD | | |
0950 2599-9999005 16.000 EACH | 10350.00000 165600.00| 9500.00000 152000.00| 10000.00000 160000.00
('"EACH' ITEM) LIGHTING UNIT | | |
0960 2599-9999005 250.000 EACH | 14.36000 3590.00] 14.50000 3625.00] 20.00000 5000.00
('EACH' ITEM) ORNAMENTAL GRASSES, FURN | | |
& INSTALL | | |
0970 2599-9999005 462.000 EACH | 14.36000 6634.32| 14.50000 6699.00| 14.50000 6699.00
("EACH' ITEM) PERENNIALS, FURN & INSTAL | | |
0980 2599-9999005 6984.000 EACH | 2.60000 18158.40| 2.60000 18158.40| 2.75000 19206.00
("EACH' ITEM) PLANT PLUGS | | |
0990 2599-9999005 5.000 EACH | 1600.00000 8000.00| 1600.00000 8000.00]| 1750.00000 8750.00
("EACH' ITEM) TRASH RECEPTACLE | | |
1000 2599-9999009 92.000 LF | 5.50000 506.00] 7.50000 690.00 | 9.00000 828.00
("LINEAR FEET' ITEM) ALUMINUM LANDSCAPE | | |
EDGING | | |
1010 2599-9999010 LUMP | 6250.00000 6250.00] 5300.00000 5300.00] 5700.00000 5700.00
('LUMP SUM' ITEM) LED STRIP LIGHTING | | |
| \ \

FOR PLAZA WALL



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 8
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MO0O480 | ( 3 ) VIO35
| HEARTLAND ASPHALT, INC. |[MOYNA, C.J. & SONS, INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
1020 2599-9999014 518.000 SF | 7.75000 4014.50] 7.75000 4014.50] 16.00000 8288.00
("SQUARE FEET' ITEM) BANDING, PC | | |
CONCRETE, 12 IN. | | |
1030 2599-9999014 90.000 SF | 46.50000 4185.00] 46.50000 4185.00] 14.00000 1260.00
("SQUARE FEET' ITEM) BANDING, PC | | |
CONCRETE, 8 IN. | | |
1040 2599-9999014 121.000 SF | 28.00000 3388.00] 28.00000 3388.00] 14.00000 1694.00
('"SQUARE FEET' ITEM) BORDER, PC | | |
CONCRETE, 8 IN. | | |
1050 2599-9999014 1237.000 SF | 18.50000 22884 .50 18.50000 22884 .50 38.00000 47006.00
("SQUARE FEET' ITEM) DECORATIVE COLORED | | |
CONCRETE, 5 IN. | | |
1060 2599-9999014 709.000 SF | 7.25000 5140.25] 7.25000 5140.25| 16.00000 11344.00
('"SQUARE FEET' ITEM) MOWING EDGE, PC | | |
CONCRETE, 12 IN. | | |
1070 2599-9999014 598.000 SF | 14.85000 8880.30] 23.70000 14172.60| 26.00000 15548.00
('SQUARE FEET' ITEM) PERMEABLE PAVING | | |
1080 2599-9999018 28.000 SY | 67.50000 1890.00] 67.50000 1890.00] 60.00000 1680.00
('SQUARE YARDS' ITEM) PCC PAD FOR | | |
BECHES AND TRASH RECEPTACLES | | |
1090 2601-2633100 4.500 ACRE | 50.00000 225.00| 50.00000 225.00| 50.00000 225.00
MOWING | | |
1100 2601-2634100 4.500 ACRE | 700.00000 3150.00] 700.00000 3150.00] 700.00000 3150.00
MULCHING | | |
1110 2601-2636015 0.300 ACRE | 2500.00000 750.00] 2500.00000 750.00] 2700.00000 810.00
NATIVE GRASS SEEDING | | |
1120 2601-2636018 0.100 ACRE | 2500.00000 250.00 | 2500.00000 250.00| 2700.00000 270.00
WETLAND GRASS SEEDING | | |
1130 2601-2636044 4.500 ACRE | 907.57000 4084.07| 907.57000 4084.07| 980.00000 4410.00
SEEDING AND FERTILIZING (URBAN) | | |
1140 2601-2636054 0.200 ACRE | 4000.00000 800.00] 4000.00000 800.00] 4300.00000 860.00
WILDFLOWER SEEDING | | |
1150 2601-2638352 0.100 SQ | 750.00000 75.00 | 750.00000 75.00 | 800.00000 80.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1160 2601-2642120 4.500 ACRE | 550.00000 2475.00| 550.00000 2475.00| 600.00000 2700.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1170 2602-0000309 2913.000 LF | 2.80000 8156.40] 2.80000 8156.40] 3.00000 8739.00
| | \
| | |

DEVICE, 9 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 152 Contract ID: 12-0147-036

Letting Date: 05/15/12 10:00 A.M.

Run Date: 06/21/12
Page: 152 9

Primary County: BUTLER

| ( 1 ) HEO020
| HEARTLAND ASPHALT, INC.
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
__________________________________________ +
1180 2602-0000350 2913.000 LF | 0.50000 1456.50]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | |
CONTROL DEVICE | |
1190 2610-0000214 50.000 CYy | 48.00000 2400.00]
MULCH, WOOD CHIPS | |
1200 2611-0000100 313.000 EACH | 39.39000 12329.07|
SHRUBS, FURNISHED AND INSTALLED (WITH | |
WARRANTY) DECIDUOUS | |
1210 2611-0000100 105.000 EACH | 42.24000 4435.20]
SHRUBS, FURNISHED AND INSTALLED (WITH | |
WARRANTY) EVERGREEN | |
1220 2611-0000200 83.000 EACH | 218.52000 18137.16|
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) OVERSTORY DECIDUOUS |
1230 2611-0000200 166.000 EACH | 194.29000 32252.14]
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) UNDERSTORY DECIDUOQUS |
1231 2528-8400256 1.000 EACH | 6000.00000 6000.00|
TEMPORARY TRAFFIC SIGNALS | |
SECTION TOTALS | S 2,852,055.87]
—————————————————————————————————————————— o
SECTION 0002  PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \
1240 2303-7000610 2000.000 EACH | 1.00000 2000.00]
PAYMENT ADJUSTMENT | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | |
1250 2303-7000620 2000.000 EACH | 1.00000 2000.00]
PAYMENT ADJUSTMENT | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
SECTION TOTALS | S 4,000.00|
—————————————————————————————————————————— oy

SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

1260 2602-0010010 1.000 EACH | 500.00000 500.
MOBILIZATIONS, EROSION CONTROL |
1270 2602-0010020 1.000 EACH | 1000.00000 1000.
MOBILIZATIONS, EMERGENCY EROSION CONTRO |
SECTION TOTALS | $ 1,500
__________________________________________ +___________________________
|

CONTRACT TOTALS

$ 2,857,555.

I ( 2 ) MO480 |
IMOYNA, C.J. & SONS, INC. \
| |
UNIT PRICE AMOUNT |

+

0.50000 1456.50]

|

|

48.00000 2400.00|

|

40.00000 12520.00|

|

|

43.00000 4515.00|

|

|

220.00000 18260.00]

\

|

195.00000 32370.00|

|

|

6000.00000 6000.00|

|

S 3,277,027.93]|
_____________________________ +
\

1.00000 2000.00|

|

|

|

|

1.00000 2000.00|

|

\

|

$ 4,000.00]
_____________________________ +
\

500.00000 500.00]

\

1000.00000 1000.00|

\

$ 1,500.00]
_____________________________ +
$ 3,282,527.93|

( 3 ) VIO035

VIETH CONSTRUCTION CORP.
UNIT PRICE AMOUNT
0.50000 1456.50
58.00000 2900.00
45.00000 14085.00
45.00000 4725.00
370.00000 30710.00
290.00000 48140.00
6500.00000 6500.00
S 3,282,450.45
1.00000 2000.00
1.00000 2000.00
$ 4,000.00
500.00000 500.00
1000.00000 1000.00
$ 1,500.00
$ 3,287,950.45
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ESAL), SURFACE COURSE,

1/2 IN. MIX, NO

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 10
Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) TS020 | ( )
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 521.000 UNIT | 38.00000 19798.00| 32.65000 17010.65]
CLEARING AND GRUBBING | | |
0020 2102-2710070 9383.000 CY | 9.95000 93360.85| 10.70000 100398.10]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 3746.000 CY | 25.50000 95523.00 | 13.15000 49259.90|
TOPSOIL, FURNISH AND SPREAD | | |
0040 2115-0100000 2658.000 CY | 34.00000 90372.00| 39.70000 105522.60]
MODIFIED SUBBASE | | |
0050 2123-7450020 140.000 STA | 115.00000 16100.00| 108.00000 15120.00]
SHOULDER FINISHING, EARTH | | |
0060 2128-0000120 311.000 TON | 16.70000 5193.70] 21.10000 6562.10]
FURNISH AND APPLY GRANULAR SHOULDER | | |
MATERIAL | | |
0070 2201-0505060 811.000 SY | 44.95000 36454.45] 46.05000 37346.55]
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 6 IN. | | |
0080 2212-0475095 1.480 MILE | 2000.00000 2960.00| 8900.00000 13172.00]
CLEANING AND PREPARATION OF BASE | | |
0090 2213-2713300 84.000 CY | 20.00000 1680.00| 11.35000 953.40]
EXCAVATION, CLASS 13, FOR WIDENING | | |
0100 2213-7100400 23.000 EACH | 275.00000 6325.00] 86.25000 1983.75]
RELOCATION OF MAIL BOXES | | |
0110 2213-8201080 1169.000 SY | 23.20000 27120.80] 26.70000 31212.30]
BASE WIDENING, 8 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0120 2214-5145150 22573.000 SY | 2.80000 63204.40| 4.05000 91420.65|
PAVEMENT SCARIFICATION | | |
0130 2301-1033075 144.000 SY | 57.85000 8330.40| 55.95000 8056.80 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 7.5 IN. | | |
0140 2301-6911722 LUMP | 1515.00000 1515.00] 1250.00000 1250.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0150 2303-0032500 1979.000 TON | 45.09000 89233.11] 51.85000 102611.15]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0160 2303-0033500 2160.000 TON | 45.09000 97394.40| 51.85000 111996.00]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
| \ \
| | |

SPECIAL FRICTION REQUIREMENT



Bid Order: 152
Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

12-0147-036

Primary County:

Run

BUTLER

Date: 06/21/12
Page: 152 11

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2303-0245828 260.000 TON
ASPHALT BINDER, PG 58-28

0180 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0190 2315-8275025 235.000 TON

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

0200 2317-7000120 6000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)

0210 2401-6745356 2.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF LIGHT
POLES

0220 2401-6750001 LUMP
REMOVALS, AS PER PLAN
0230 2415-2110302 18.000 LF

PRECAST CONCRETE BOX CULVERT, 3 FT. X 2
FT.

0240 2416-0100018 1.000 EACH
APRONS, CONCRETE, 18 IN. DIA.

0250 2416-0100024 2.000 EACH
APRONS, CONCRETE, 24 IN. DIA.

0260 2416-0100030 2.000 EACH
APRONS, CONCRETE, 30 IN. DIA.

0270 2417-0225015 14.000 EACH
APRONS, METAL, 15 IN. DIA.

0280 2417-0225018 8.000 EACH
APRONS, METAL, 18 IN. DIA.

0290 2422-1722015 285.000 LF

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15
IN. DIA.

0300 2422-1722018 76.000 LF
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18
IN. DIA.

0310 2430-0000100 130.000 SF
MODULAR BLOCK RETAINING WALL

0320 2435-0140148 1.000 EACH
MANHOLE, STORM SEWER, SW-401, 48 IN.

0330 2435-0140184 1.000 EACH

MANHOLE, STORM SEWER, SW-401, 84 IN.

\
\
|
|
+
|
|
|
|
|
\
|
|
|
|
\
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
\
|
|
|
|
|
|

4 )

PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

600.

1800.

310.

760.
845.
890.
293.
306.

27.

42.

27.

2250.

5750.

00000

00000

00000

00000
00000
00000
00000
00000

00000

00000

75000
00000
00000

173680.
2000.

3924.

6000.

1200.

1800.

5580.

760.
1690.
1780.
4102.
2448.

7695.

3192.

3607.
2250.

5750.

5 )

(
TSCHIGGFRIE EXCAV.

740.

6400.

235.

569.
693.
886.
192.
202.

40.

42.

31.
2750.

7280.

TS020

00000

.45000

.00000

00000

00000

00000

00000
00000
00000
00000
00000

15000

15000

90000
00000
00000

\
CO. \
|

AMOUNT |

2000.00|

4100.75

6000.00

1480.00

6400.00

4230.00

569.00
1386.00
1772.00
2688.00
1616.00

11442.75
3203.40

4147.00
2750.00

7280.00

UNIT PRICE

AMOUNT



Bid Order: 152

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

12-0147-036

Primary County:

Run

BUTLER

Date: 06/21/12
Page: 152 12

STORM SEWER GRAVITY MAIN,
REINFORCED CONCRETE PIPE

TRENCHED,
(RCP), 2000D

Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) TS020 \ )
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2435-0140200 7.000 EACH | 2450.00000 17150.00] 2690.00000 18830.00]
MANHOLE, STORM SEWER, SW-402 | | |
0350 2435-0250100 2.000 EACH | 3025.00000 6050.00] 2090.00000 4180.00 |
INTAKE, SW-501 | |
0360 2435-0250700 17.000 EACH | 3350.00000 56950.00 | 3140.00000 53380.00 |
INTAKE, SW-507 \ \ \
0370 2435-0250800 26.000 EACH | 3550.00000 92300.00| 3940.00000 102440.00]
INTAKE, SW-508 | |
0380 2435-0250900 1.000 EACH | 3800.00000 3800.00 | 4630.00000 4630.00 |
INTAKE, SW-509 | |
0390 2435-0251000 7.000 EACH | 4050.00000 28350.00| 6570.00000 45990.00 |
INTAKE, SW-510 | |
0400 2435-0251224 7.000 EACH | 1485.00000 10395.00| 1280.00000 8960.00 |
INTAKE, SW-512, 24 IN. | | |
0410 2435-0251300 1.000 EACH | 2000.00000 2000.00 | 3470.00000 3470.00]
INTAKE, SW-513 | | |
0420 2435-0600010 10.000 EACH | 700.00000 7000.00 | 600.00000 6000.00|
MANHOLE ADJUSTMENT, MINOR | \ \
0430 2435-0600110 3.000 EACH | 700.00000 2100.00]| 1040.00000 3120.00]
INTAKE ADJUSTMENT, MINOR | | |
0440 2435-0700010 2.000 EACH | 900.00000 1800.00| 920.00000 1840.00|
CONNECTION TO EXISTING MANHOLE | | |
0450 2502-8212034 13913.000 LF | 7.50000 104347.50] 7.70000 107130.10]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0460 2502-8213106 181.000 LF | 18.50000 3348.50] 13.70000 2479.70|
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
6 IN. | | |
0470 2502-8213206 1028.000 LF | 28.00000 28784.00| 10.25000 10537.00]
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | \
IN. | | |
0480 2502-8220193 70.000 EACH | 125.00000 8750.00 | 186.00000 13020.00 |
SUBDRAIN OUTLET (RF-19C) | | |
0490 2502-8220196 5.000 EACH | 320.00000 1600.00| 270.00000 1350.00]
SUBDRAIN OUTLET, RF-19E \ \ \
0500 2503-0114215 3989.000 LF | 50.85000 202840.65] 40.15000 160158.35]
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0510 2503-0114218 1415.000 LF | 57.05000 80725.75] 42.25000 59783.75]
| | |
| | \
| | |

(CLASS III), 18 IN.
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Run Date: 06/21/12
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Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) TS020 | ( )
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2503-0114224 1070.000 LF | 67.20000 71904.00 ]| 48.50000 51895.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, \ \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | \
0540 2503-0114230 150.000 LF | 60.40000 9060.00| 69.40000 10410.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0550 2503-0114236 16.000 LF | 102.15000 1634.40| 85.55000 1368.80 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. \ \ \
0560 2503-0200036 1454.000 LF | 14.50000 21083.00| 13.60000 19774.40]
REMOVE STORM SEWER PIPE LESS THAN OR | \
EQUAL TO 36 IN. | | |
0570 2503-0200341 50.000 LF | 40.00000 2000.00 | 16.35000 817.50]
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0580 2507-6800042 80.000 TON | 44.00000 3520.00 | 42.00000 3360.00|
REVETMENT, CLASS D | | |
0590 2510-6745850 6770.000 SY | 19.45000 131676.50] 14.70000 99519.00 |
REMOVAL OF PAVEMENT | | |
0600 2510-6750600 7.000 EACH | 500.00000 3500.00 | 490.00000 3430.00]|
REMOVAL OF INTAKES AND UTILITY ACCESSES | \
0610 2511-0302500 5331.600 SY | 27.80000 148218.48| 28.45000 151684.02]
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 5 IN. | | |
0620 2511-0310100 63.000 STA | 175.00000 11025.00| 166.00000 10458.00 |
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0630 2511-6745900 426.000 SY | 7.00000 2982.00 | 5.65000 2406.90 |
REMOVAL OF SIDEWALK | | |
0640 2511-7526004 467.500 SY | 42.45000 19845.38]| 38.65000 18068.88 |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0650 2511-7526006 332.600 SY | 48.50000 16131.10] 44.15000 14684.29]|
SIDEWALK, P.C. CONCRETE, 6 IN. \ \ \
0660 2511-7528101 940.000 SF | 28.80000 27072.00| 26.20000 24628.00|
DETECTABLE WARNINGS | | \
0670 2512-1725256 10084.000 LF | 18.15000 183024.60] 18.60000 187562.40|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
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Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
4 ) PE320 5 ) TS020 ( )

( ( \
PETERSON CONTRACTORS INC. TSCHIGGFRIE EXCAV. CO. |
|

LINE NO / ITEM CODE / ALT

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0680 2512-1725306 3899.000 LF | 20.15000 78564.85]| 20.65000 80514.35]
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0690 2515-2475007 3042.000 SY | 41.45000 126090.90| 42.45000 129132.90]
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0700 2515-6745600 1389.000 SY | 6.75000 9375.75] 8.45000 11737.05]
REMOVAL OF PAVED DRIVEWAY | \ \
0710 2518-6910000 49.000 EACH | 100.00000 4900.00 | 57.50000 2817.50]
SAFETY CLOSURE | |
0720 2523-0000200 1660.000 LF | 10.00000 16600.00 | 11.50000 19090.00]|
ELECTRICAL CIRCUITS | | |
0730 2523-0000310 1.000 EACH | 450.00000 450.00] 517.50000 517.50]
HANDHOLES AND JUNCTION BOXES | | |
0740 2523-0000400 4.000 EACH | 7370.00000 29480.00| 8476.00000 33904.00 |
CONTROL CABINET | |
0750 2524-6765010 113.000 EACH | 100.00000 11300.00] 115.00000 12995.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0760 2524-9281121 26.000 LF | 85.00000 2210.00| 97.75000 2541.50]|
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | \
OR B SIGNS, W 6 X 12 | | I
0770 2526-8285000 LUMP | 40000.00000 40000.00| 48400.00000 48400.00 |
CONSTRUCTION SURVEY \ \ \
0780 2527-9263109 340.800 STA | 18.50000 6304.80] 23.00000 7838.40 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0790 2528-8445110 LUMP | 32000.00000 32000.00] 16215.00000 16215.00|
TRAFFIC CONTROL | |
0800 2528-8445113 50.000 EACH | 325.00000 16250.00| 325.00000 16250.00 |
FLAGGERS | \ \
0810 2528-8445115 10.000 EACH | 490.00000 4900.00 | 490.00000 4900.00 |
PILOT CARS | | |
0820 2533-4980005 LUMP | 104000.00000 104000.00| 196300.00000 196300.00]
MOBILIZATION | |
0830 2537-8900000 150.000 CY | 68.00000 10200.00| 75.00000 11250.00|
REMEDIATION OF PETROLEUM CONTAMINATED | | |
SOIL | | \
0840 2537-8900100 2.000 EACH | 100.00000 200.00| 1725.00000 3450.00]|
| | |
\ \ \
| | |
| | \
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Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) TS020 | ( )
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0850 2537-8900500 306.000 CY \ 56.00000 17136.00| 39.10000 11964.60|
AMENDED SOIL | |
0860 2599-9999003 595.000 CY | 43.00000 25585.00] 33.90000 20170.50]
('"CUBIC YARDS' ITEM) BIOSWALE SOIL MIX | | |
0870 2599-9999003 21.000 cCY | 1900.00000 39900.00 | 520.00000 10920.00 |
('"CUBIC YARDS' ITEM) PCC WALL AND | | |
COLUMNS | | |
0880 2599-9999005 2.000 EACH | 3850.00000 7700.00] 4890.00000 9780.00 |
("EACH' ITEM) BENCH, METAL CUSTOM | |
0890 2599-9999005 9.000 EACH | 1100.00000 9900.00 | 1610.00000 14490.00 |
("EACH' ITEM) BENCH, METAL RECYCLED | | |
PLASTIC 6 FT. | |
0900 2599-9999005 1.000 EACH | 900.00000 900.00] 1840.00000 1840.00]
("EACH' ITEM) BIKE RACK, BIKE | | |
0910 2599-9999005 2.000 EACH | 1200.00000 2400.00] 2130.00000 4260.00]
("EACH' ITEM) BIKE RACK, TANDEM TD6 | | |
0920 2599-9999005 1.000 EACH | 1450.00000 1450.00] 2415.00000 2415.00]
("EACH' ITEM) BIKE RACK, TANDEM TDS8 | | |
0930 2599-9999005 1.000 EACH | 7500.00000 7500.00] 8805.00000 8805.00|
("EACH' ITEM) DETENTION BASIN OUTLET | |
STRUCTURE | | |
0940 2599-9999005 23.000 EACH | 2050.00000 47150.00 | 2360.00000 54280.00 |
("EACH' ITEM) LIGHTED BOLLARD | | |
0950 2599-9999005 16.000 EACH | 10350.00000 165600.00] 11905.00000 190480.00]
("EACH' ITEM) LIGHTING UNIT | | |
0960 2599-9999005 250.000 EACH | 16.20000 4050.00] 18.65000 4662.50|
("EACH' ITEM) ORNAMENTAL GRASSES, FURN | | |
& INSTALL | | |
0970 2599-9999005 462.000 EACH | 16.65000 7692.30]| 19.15000 8847.30]
("EACH' ITEM) PERENNIALS, FURN & INSTAL | | |
0980 2599-9999005 6984.000 EACH | 4.15000 28983.60| 4.75000 33174.00|
("EACH' ITEM) PLANT PLUGS | | |
0990 2599-9999005 5.000 EACH | 1000.00000 5000.00] 1840.00000 9200.00 |
("EACH' ITEM) TRASH RECEPTACLE | | |
1000 2599-9999009 92.000 LF | 8.00000 736.00] 9.20000 846.40|
('"LINEAR FEET' ITEM) ALUMINUM LANDSCAPE | | |
EDGING | \ |
1010 2599-9999010 LUMP | 6250.00000 6250.00 | 7190.00000 7190.00]
('"LUMP SUM' ITEM) LED STRIP LIGHTING | |
| | |

FOR PLAZA WALL
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PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 06/21/12
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Bid Order: 152 Contract ID: 12-0147-036 Primary County: BUTLER
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) TS020 | ( )
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T TR
1020 2599-9999014 518.000 SF | 24.50000 12691.00| 16.70000 8650.60 |
("SQUARE FEET' ITEM) BANDING, PC | | |
CONCRETE, 12 IN. | | |
1030 2599-9999014 90.000 SF | 162.00000 14580.00 | 14.40000 1296.00]
("SQUARE FEET' ITEM) BANDING, PC | | |
CONCRETE, 8 IN. | | |
1040 2599-9999014 121.000 SF | 32.00000 3872.00] 14.40000 1742.40]
('"SQUARE FEET' ITEM) BORDER, PC | | |
CONCRETE, 8 IN. | | |
1050 2599-9999014 1237.000 SF | 37.00000 45769.00 | 12.05000 14905.85|
("SQUARE FEET' ITEM) DECORATIVE COLORED | | |
CONCRETE, 5 IN. | | |
1060 2599-9999014 709.000 SF | 25.00000 17725.00 | 16.70000 11840.30|
('"SQUARE FEET' ITEM) MOWING EDGE, PC | |
CONCRETE, 12 IN. | | |
1070 2599-9999014 598.000 SF | 30.00000 17940.00 | 27.25000 16295.50|
('SQUARE FEET' ITEM) PERMEABLE PAVING | | |
1080 2599-9999018 28.000 SY | 240.00000 6720.00 | 66.25000 1855.00]
('SQUARE YARDS' ITEM) PCC PAD FOR | | \
BECHES AND TRASH RECEPTACLES | | |
1090 2601-2633100 4.500 ACRE | 275.00000 1237.50] 316.00000 1422.00]
MOWING | | |
1100 2601-2634100 4.500 ACRE | 700.00000 3150.00] 700.00000 3150.00]
MULCHING | | |
1110 2601-2636015 0.300 ACRE | 3200.00000 960.00| 3680.00000 1104.00]
NATIVE GRASS SEEDING | | |
1120 2601-2636018 0.100 ACRE | 4100.00000 410.00] 4715.00000 471.50]
WETLAND GRASS SEEDING | | |
1130 2601-2636044 4.500 ACRE | 5800.00000 26100.00]| 6670.00000 30015.00|
SEEDING AND FERTILIZING (URBAN) | | |
1140 2601-2636054 0.200 ACRE | 3200.00000 640.00| 3680.00000 736.00]
WILDFLOWER SEEDING | | |
1150 2601-2638352 0.100 SQ | 1075.00000 107.50] 86.25000 8.63|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
1160 2601-2642120 4.500 ACRE | 275.00000 1237.50] 316.00000 1422.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1170 2602-0000309 2913.000 LF | 3.15000 9175.95| 3.60000 10486.80 |
| | |
| | |

DEVICE, 9 IN. DIA.
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Primary County: BUTLER

UNIT PRICE AMOUNT

| ( 4 ) PE320 | ( 5 ) Ts020
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
1180 2602-0000350 2913.000 LF | 0.90000 2621.70] 1.05000 3058.65]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
1190 2610-0000214 50.000 cCY | 50.00000 2500.00] 57.50000 2875.00]
MULCH, WOOD CHIPS | | |
1200 2611-0000100 313.000 EACH | 34.85000 10908.05]| 40.10000 12551.30]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) DECIDUOUS | | |
1210 2611-0000100 105.000 EACH | 38.10000 4000.50] 43.80000 4599.00]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) EVERGREEN | | \
1220 2611-0000200 83.000 EACH | 250.00000 20750.00] 288.00000 23904.00]
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) OVERSTORY DECIDUOQOUS | | |
1230 2611-0000200 166.000 EACH | 216.50000 35939.00| 249.00000 41334.00|
TREES, FURNISHED AND INSTALLED (WITH | \
WARRANTY) UNDERSTORY DECIDUOUS | | |
1231 2528-8400256 1.000 EACH | 5500.00000 5500.00] 6900.00000 6900.00 |
TEMPORARY TRAFFIC SIGNALS | | |
SECTION TOTALS | $ 3,308,285.87| $ 3,353,788.97|
—————————————————————————————————————————— i et Tt
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
1240 2303-7000610 2000.000 EACH | 1.00000 2000.00] 1.00000 2000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | \ \
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
1250 2303-7000620 2000.000 EACH | 1.00000 2000.00] 1.00000 2000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
SECTION TOTALS | $ 4,000.00| $ 4,000.00|
—————————————————————————————————————————— et
SECTION 0003  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
1260 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | \
1270 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00]
—————————————————————————————————————————— ey
CONTRACT TOTALS | S 3,313,785.87| $ 3,359,288.97|




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
154 Contract ID: 17-C017-061
120515 10:00 A.M.
CONTRACT SIGNED by
55 WORK DAYS Late Start Date:

HEARTLAND ASPHALT, INC.
07/16/12

Run Date: 06/21/12
Page: 154 1

Primary County: CERRO GORDO
No Established DBE Goal

TOTAL % OVER
BID LOW BID

Project: FM-C017(61)--55-17
Work Type: HMA PAVEMENT - GRADE AND REPLACE
County: CERRO GORDO Prj Awd Amt: $1,796,402.72
Route: B20
Location: FROM BALSAM TO EAGLE
RANK VENDOR NO./NAME
1 HE020 HEARTLAND ASPHALT, INC.

$ 1,796,402.72 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 17-C017-061 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
1 ) HEO020 ( ) ( )

(
HEARTLAND ASPHALT, INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2710070 19736.000 CY | 2.00000 39472.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2710080 1000.000 CY | 3.25000 3250.00 | I
EXCAVATION, CLASS 10, UNSUITABLE OR | | I
UNSTABLE MATERIAL | | |
0030 2113-0001100 5044.440 SY | 1.65000 8323.33| |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | I I
0040 2115-0100000 6193.000 CY | 22.10000 136865.30] |
MODIFIED SUBBASE | | |
0050 2115-0100200 6416.000 CY | 2.10000 13473.60] |
MODIFIED SUBBASE, PLACE ONLY | | I
0060 2121-7425020 6645.000 TON | 12.90000 85720.50| I
GRANULAR SHOULDERS, TYPE B | | I
0070 2123-7450020 310.630 STA | 50.00000 15531.50] I
SHOULDER FINISHING, EARTH | | |
0080 2213-7100400 3.000 EACH | 300.00000 900.00] |
RELOCATION OF MAIL BOXES | | I
0090 2301-0690190 223.730 SY | 132.74000 29697.92| |
BRIDGE APPROACH, RK-19 | I I
0100 2303-0031750 5993.000 TON | 33.16000 198727.88] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0110 2303-0032750 9397.000 TON | 31.59000 296851.23] |
HOT MIX ASPHALT MIXTURE (1,000,000 I I I
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0120 2303-0033500 3634.000 TON | 32.58000 118395.72] I
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT I I I
0130 2303-0245828 1141.000 TON | 527.15000 601478.15] |
ASPHALT BINDER, PG 58-28 | | I
0140 2303-6911000 LUMP | 1450.00000 1450.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2303-9091010 4.000 EACH | 310.00000 1240.00| |
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0160 2413-0698067 453.330 SY | 80.00000 36266.40 | I
| | |

DECK OVERLAY (CLASS HPC-O PCC)



Bid Order: 154
Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

17-C017-061

Run Date: 06/21/12
Page: 154 3

Primary County: CERRO GORDO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2413-0698074 77.000 SY
DECK REPAIR, CLASS A

0180 2507-3250005 190.000 sY
ENGINEERING FABRIC

0190 2507-6800061 150.000 TON
REVETMENT, CLASS E

0200 2510-6750501 38521.450 sY
REMOVAL AND CRUSHING OF PAVEMENT

0210 2518-6910000 8.000 EACH
SAFETY CLOSURE

0220 2527-9263109 435.800 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0230 2528-8445110 LUMP
TRAFFIC CONTROL

0240 2528-8445113 24.000 EACH
FLAGGERS

0250 2533-4980005 LUMP
MOBILIZATION

0260 2599-9999020 2400.000 TON

('"TONS' ITEM) 6 IN. CRUSHER RUN WITH
FINES

0270 2602-0000020 500.000 LF
SILT FENCE
0280 2602-0000101 500.000 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
SECTION TOTALS

1 ) HEO020

o~

175.00000

4.00000

40.00000

2.50000

100.00000

7.39000

7200.00000

325.00000

42850.00000

11.50000

2.00000

0.50000

EARTLAND ASPHALT, INC.

3220.

7200.
7800.
42850.

27600.

1000.

250.

1,794,902.

SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

0290 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
0300 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

|
\
|
|
|
+
|

500.00000

1000.00000

1,796,402.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

155 Contract ID: 17-0357-069
120515 10:00 A.M.

CONTRACT SIGNED by HEARTLAND ASPHALT, INC.

185 WORK DAYS Late Start Date: 06/18/12

Run Date:
Page:

CERRO GORDO
2.50 %

Primary County:
Established DBE Goal:

06/21/12

155

1

Project: IMX-035-7(69)194--02-17 Project: IMN-035-6(115)155--0E-35
Work Type: HMA RESURFACING WITH MILLING Work Type: HMA RESURFACING WITH MILLING
County: CERRO GORDO Prj Awd Amt: $2,050,981.62 County: FRANKLIN Prj Awd Amt: $209,841.96
Route: I-35 Route: I-35
Location: FROM 12TH AVE. S. IN CLEAR LAKE N. TO 315TH Location: HAMILTON CO. LINE N. TO MINNESOTA STATE
ST. (NBL/SBL) LINE (VARIOUS LOCATIONS)
Project: IMX-035-8(44)205--02-98
Work Type: HMA RESURFACING WITH MILLING
County: WORTH Prj Awd Amt: $8,346,562.04
Route: I-35
Location: FROM 0.9 MILE N. OF IA. 9 N. TO 1.8 MILES S.
OF CO. RD. 105 (NBL/SBL)

HEARTLAND ASPHALT, INC.

GFE to DBE responsiveness: of the established DBE Goal

Bid Winner - Met 80%

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE020 HEARTLAND ASPHALT, INC. $ 10,607,385.62 100.00 %
2 MAS810 MATHY CONSTRUCTION CO. $ 11,100,455.05 104.64 %
3 UL020 ULLAND BROTHERS, INC. $ 12,243,954.25 115.42 %
4 DU122 DUININCK, INC. $ 12,378,303.33 116.69 %
5 MA225 MANATT'S, INC. $ 12,886,283.11 121.48 %
6 CE351 CENTRAL SPECIALTIES INC. $ 13,482,972.41 127.10 %



Bid Order: 155

Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

17-0357-069

Primary County:

Run Date: 06/21/12
Page: 155 2

CERRO GORDO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2121-7425020 840.000
GRANULAR SHOULDERS, TYPE B

0020 2212-0475095 2.300
CLEANING AND PREPARATION OF BASE

0030 2212-5070310 229.000
PATCHES, FULL-DEPTH REPAIR

0040 2212-5070330 17.000
PATCHES BY COUNT (REPAIR)

0050 2213-6745500 0.760
REMOVAL OF CURB

0060 2214-5145150 115300.000
PAVEMENT SCARIFICATION

0070 2303-0031500 4530.000

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), BASE COURSE, 1/2 IN. MIX
0080 2303-0042500 4040.000

HOT MIX ASPHALT MIXTURE (3,000,000

ESAL), INTERMEDIATE COURSE, 1/2 IN.

0090 2303-0043503 4040.000
HOT MIX ASPHALT MIXTURE (3,000,000

ESAL), SURFACE COURSE, 1/2 IN. MIX,

FRICTION L-3
0100 2303-0061380 970.000

HOT MIX ASPHALT MIXTURE (30,000,000

ESAL), BASE COURSE, 3/8 IN. MIX
0110 2303-0062500 7000.000

HOT MIX ASPHALT MIXTURE (30,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN.

0120 2303-0063502 7120.000

HOT MIX ASPHALT MIXTURE (30,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,

FRICTION L-2

0130 2303-0245828 756.200
ASPHALT BINDER, PG 58-28

0140 2303-0246428 847.000
ASPHALT BINDER, PG 64-28

0150 2303-0246434 58.200

ASPHALT BINDER, PG 64-34

TON

MILE

SY

EACH

STA

SY

TON

TON

MIX
TON

TON

TON

MIX
TON

TON

TON

TON

1)

o~

16

2100.

172.

200.

1070.

23.

27.

31.

29.

23.

28.

522.

614.

780.

HE020

EARTLAND ASPHALT,

.60000
00000
00000
00000
00000
.06000

34000

00000

40000

46000

42000

37000

50000

85000

00000

INC.

13944.

4830.

39388.

3400.

813.

6918.

105730.

109080.

126856.

28576.

163940.

201994.

395114.

520777.

45396.

o
o

2 )

=

MA810

ATHY CONSTRUCTION CO.

16
10000
172
200
1000

1

22.

26.

28.

22.

21.

28.

590.

680.

775.

.50000

.00000

.00000

.00000

.00000

.47000

43000

01000

57000

95000

92000

34000

00000

00000

00000

23000.

39388.

3400.

760.

169491.

101607.

105080.

115422.

22261.

153440.

201780.

446158.

575960.

45105.

3 )

o~

UL020

LLAND BROTHERS,

INC.

20

540.

185.

216.

540.

21.

26.

26.

36.

23.

29.

687

783

885

.83000

00000

76000

00000

00000

.37000

32000

26000

27000

68000

94000

41000

.20000

.36000

.96000

17497.

1242.

42539.

3672.

410.

273261.

96579.

106090.

106130.

35579.

167580.

209399.

519660.

663505.

51562.

00

04

00

40

00

60

40

80

60

00

20

64

92

87



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2303-6911000 LUMP | 5570.00000 5570.00 | 4500.00000 4500.00| 1620.00000 1620.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0165 2303-7000510 15090.000 TON | 2.00000 30180.00| 2.00000 30180.00] 2.00000 30180.00
HOT MIX ASPHALT MIXTURE INCORPORATED | | |
WITH ANTI-STRIP AGENT | | |
0170 2511-6745900 103.100 sY | 6.50000 670.15] 10.00000 1031.00| 6.48000 668.09
REMOVAL OF SIDEWALK | | |
0180 2511-7526004 37.800 SY | 52.50000 1984.50| 59.75000 2258.55] 27.00000 1020.60
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0185 2511-7526006 18.900 sY | 72.00000 1360.80| 65.75000 1242.68| 91.80000 1735.02
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0190 2511-7528101 60.000 SF | 24.50000 1470.00| 32.00000 1920.00| 18.90000 1134.00
DETECTABLE WARNINGS | | |
0200 2512-1750006 76.000 LF | 31.11000 2364.36] 45.00000 3420.00] 27.00000 2052.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0210 2527-9263109 3249.710 STA | 8.62000 28012.50]| 8.62000 28012.50]| 9.31000 30254.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2527-9263137 8.000 EACH | 70.00000 560.00] 70.00000 560.00] 75.60000 604.80
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0230 2527-9270111 961.410 STA | 11.25000 10815.86| 11.25000 10815.86| 12.15000 11681.13
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0240 2527-9270120 4.000 EACH | 90.00000 360.00] 90.00000 360.00] 97.20000 388.80
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0250 2528-8445110 LUMP | 5650.00000 5650.00| 17900.00000 17900.00] 19332.00000 19332.00
TRAFFIC CONTROL | | |
0260 2529-5070110 725.000 SY | 146.00000 105850.00| 146.00000 105850.00| 157.68000 114318.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0270 2529-5070120 40.000 EACH | 110.00000 4400.00| 110.00000 4400.00| 118.80000 4752.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0280 2529-8174010 767.000 SY | 12.00000 9204.00] 12.00000 9204.00| 12.96000 9940.32
SUBBASE (PATCHES) | | |
0290 2529-8174050 2.000 EACH | 300.00000 600.00 | 300.00000 600.00| 324.00000 648.00
PATCH SUBDRAIN | | |
0300 2529-8201000 9.000 EACH | 550.00000 4950.00| 550.00000 4950.00| 594.00000 5346.00
JOINT ASSEMBLY, EF | | |
0310 2533-4980005 LUMP | 5000.00000 5000.00| 28000.00000 28000.00 | 40518.00000 40518.00
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

HOT MIX ASPHALT MIXTURE INCORPORATED
WITH ANTI-STRIP AGENT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 4
Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2548-0000100 485.800 STA | 5.00000 2429.00] 5.00000 2429.00] 9.00000 4372.20
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0330 2548-0000110 790.000 GAL | 4.80000 3792.00| 4.45000 3515.50] 3.24000 2559.60
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | \

SECTION TOTALS | S 1,991,981.62| S 2,277,864.49] S 2,577,836.03
—————————————————————————————————————————— it e it e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-7(69)194--02-17

\ \ \

0340 2303-7000610 14000.000 EACH | 1.00000 14000.00] 1.00000 14000.00] 1.00000 14000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |

0350 2303-7000620 14000.000 EACH | 1.00000 14000.00] 1.00000 14000.00] 1.00000 14000.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |

0360 2317-7000120 31000.000 EACH | 1.00000 31000.00] 1.00000 31000.00] 1.00000 31000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | $ 59,000.00] $ 59,000.00] S 59,000.00
—————————————————————————————————————————— e
SECTION 0003  ROADWAY ITEMS IMN-035-6(115)155--0E-35

\ \ \
0370 2102-2625000 307.300 CY | 21.94000 6742.16| 46.00000 14135.80] 23.88000 7338.32
EMBANKMENT-IN-PLACE | | |
0380 2212-0475095 0.870 MILE | 100.00000 87.00]| 12500.00000 10875.00] 540.00000 469.80
CLEANING AND PREPARATION OF BASE | | |
0390 2214-5145150 5445.000 SY | 10.75000 58533.75] 5.35000 29130.75] 4.49000 24448.05
PAVEMENT SCARIFICATION | | |
0400 2303-0053502 640.000 TON | 141.17000 90348.80| 75.00000 48000.00| 86.40000 55296.00
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0410 2303-0246422 40.800 TON | 522.50000 21318.00| 590.00000 24072.00| 687.20000 28037.76
ASPHALT BINDER, PG 64-22 | | |
0425 2303-7000510 1180.000 TON | 2.00000 2360.00| 2.00000 2360.00| 2.00000 2360.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 5
Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0430 2527-9263109 92.090 sSTA | 25.00000 2302.25] 25.00000 2302.25] 28.08000 2585.89
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0440 2528-8445110 LUMP | 16650.00000 16650.00] 15900.00000 15900.00] 17172.00000 17172.00
TRAFFIC CONTROL | | |
0450 2533-4980005 LUMP | 7200.00000 7200.00 | 10000.00000 10000.00]| 37062.00000 37062.00
MOBILIZATION | |
0460 2602-0000020 400.000 LF | 2.00000 800.00] 2.00000 800.00] 2.16000 864.00
SILT FENCE | | |
SECTION TOTALS | $ 206,341.96| $ 157,575.80| $ 175,633.82
—————————————————————————————————————————— e
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMN-035-6(115)155--0E-35
\ \ \
0470 2317-7000120 3500.000 EACH | 1.00000 3500.00| 1.00000 3500.00| 1.00000 3500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 3,500.00] S 3,500.00] S 3,500.00
—————————————————————————————————————————— e
SECTION 0005  ROADWAY ITEMS IMX-035-8(44)205--02-98
\ \ \
0480 2102-2625000 2200.000 cCY | 14.56000 32032.00] 12.45000 27390.00| 12.96000 28512.00
EMBANKMENT-IN-PLACE | | |
0485 2102-2713070 1017.000 cCY | 9.00000 9153.00] 12.89000 13109.13] 6.48000 6590.16
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0490 2115-0100000 360.000 CY | 33.97000 12229.20| 29.03000 10450.80| 50.69000 18248.40
MODIFIED SUBBASE | | |
0500 2121-7425020 4130.000 TON | 16.13000 66616.90| 13.91000 57448 .30 | 17.09000 70581.70
GRANULAR SHOULDERS, TYPE B | | I
0510 2122-5500080 1624.700 SY | 41.10000 66775.17| 37.50000 60926.25] 41.83000 67961.20
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0520 2122-7450080 995.600 SY | 41.10000 40919.16| 43.50000 43308.60| 41.83000 41645.95
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0530 2123-7450000 25.600 STA | 89.00000 2278.40] 125.00000 3200.00| 270.00000 6912.00
SHOULDER CONSTRUCTION, EARTH | | |
0540 2212-0475095 8.300 MILE | 2900.00000 24070.00| 2500.00000 20750.00| 540.00000 4482.00
| | |

CLEANING AND PREPARATION OF BASE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 6
Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it et PP
0550 2212-5070310 2662.000 SY | 94.80000 252357.60] 94.80000 252357.60] 102.38000 272535.56
PATCHES, FULL-DEPTH REPATIR | | |
0560 2212-5070330 118.000 EACH | 80.00000 9440.00] 80.00000 9440.00] 86.40000 10195.20
PATCHES BY COUNT (REPAIR) | | |
0570 2212-5075001 40.000 TON | 200.00000 8000.00| 125.00000 5000.00| 129.60000 5184.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0580 2214-5145150 403445.000 SY | 0.06000 24206.70 | 0.74000 298549.30| 1.16000 467996.20
PAVEMENT SCARIFICATION | | |
0590 2301-0690260 417.800 SY | 175.00000 73115.00] 149.95000 62649.11| 102.60000 42866.28
BRIDGE APPROACH, RK-26 | | |
0600 2301-0690270 905.200 SY | 180.00000 162936.00| 151.50000 137137.80]| 105.84000 95806.37
BRIDGE APPROACH, RK-27 | | |
0610 2303-0031500 19808.000 TON | 24.21000 479551.68| 20.37000 403488.96| 17.02000 337132.16
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0620 2303-0042500 2857.000 TON | 31.63000 90366.91| 22.30000 63711.10] 23.48000 67082.36
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0630 2303-0043503 6293.000 TON | 35.01000 220317.93] 24.86000 156443.98| 23.48000 147759.64
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0640 2303-0062500 42538.000 TON | 22.46000 955403.48| 19.61000 834170.18| 20.83000 886066.54
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0650 2303-0063502 34286.000 TON | 28.12000 964122.32| 26.04000 892807.44 | 26.06000 893493.16
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0660 2303-0245828 1739.000 TON | 512.50000 891237.50| 590.00000 1026010.00| 687.20000 1195040.80
ASPHALT BINDER, PG 58-28 | | |
0670 2303-0246428 4611.000 TON | 607.85000 2802796.35]| 680.00000 3135480.00| 783.36000 3612072.96
ASPHALT BINDER, PG 64-28 | | |
0680 2303-6911000 LUMP | 15556.00000 15556.00] 9500.00000 9500.00| 1620.00000 1620.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0685 2303-7000510 76824.000 TON | 2.00000 153648.00| 2.00000 153648.00| 2.00000 153648.00
HOT MIX ASPHALT MIXTURE INCORPORATED | | |
WITH ANTI-STRIP AGENT | | |
0690 2505-4008120 1100.000 LF | 3.00000 3300.00] 3.00000 3300.00] 3.24000 3564.00
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 7
Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0700 2505-4008300 700.000 LF | 13.90000 9730.00] 13.90000 9730.00] 18.36000 12852.00
STEEL BEAM GUARDRATL | | |
0710 2505-4008400 12.000 EACH | 1500.00000 18000.00] 1500.00000 18000.00] 1782.00000 21384.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0720 2505-4021010 12.000 EACH | 300.00000 3600.00| 300.00000 3600.00| 205.20000 2462.40
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0730 2505-4021700 12.000 EACH | 1700.00000 20400.00| 1700.00000 20400.00 | 2133.00000 25596.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0740 2505-6000111 3024.000 LF \ 8.90000 26913.60| 8.90000 26913.60| 9.72000 29393.28
HIGH TENSION CABLE GUARDRAIL | | |
0750 2505-6000121 32.000 EACH | 1700.00000 54400.00| 1700.00000 54400.00| 2268.00000 72576.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0760 2505-6000131 1.000 EACH | 1200.00000 1200.00| 1200.00000 1200.00]| 2160.00000 2160.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0770 2510-6745850 2329.000 SY | 12.00000 27948.00 | 16.99000 39569.71| 13.65000 31790.85
REMOVAL OF PAVEMENT | | |
0780 2520-3350010 1.000 EACH | 6000.00000 6000.00| 7500.00000 7500.00 | 10800.00000 10800.00
FIELD LABORATORY | | |
0790 2527-9263109 4561.680 STA | 8.62000 39321.68]| 8.62000 39321.68] 9.31000 42469.24
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0800 2527-9263131 198.580 sSTA | 115.00000 22836.70| 115.00000 22836.70| 124.20000 24663.64
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0810 2527-9263137 16.000 EACH | 70.00000 1120.00| 70.00000 1120.00| 75.60000 1209.60
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0820 2527-9263180 270.330 STA | 11.25000 3041.21| 11.25000 3041.21| 12.15000 3284.51
PAVEMENT MARKINGS REMOVED | | |
0830 2527-9263190 16.000 EACH | 80.00000 1280.00| 80.00000 1280.00| 86.40000 1382.40
SYMBOLS AND LEGENDS REMOVED | | |
0840 2527-9270111 2234.500 STA | 11.25000 25138.13]| 11.25000 25138.13]| 12.15000 27149.18
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0850 2528-8400048 5200.000 LF | 11.75000 61100.00| 11.75000 61100.00]| 12.69000 65988.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0860 2528-8400157 8.000 EACH | 4000.00000 32000.00] 4000.00000 32000.00] 3780.00000 30240.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0870 2528-8400256 2.000 EACH | 7000.00000 14000.00 | 6000.00000 12000.00 | 6480.00000 12960.00
| | |

TEMPORARY TRAFFIC SIGNALS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 8
Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |IMATHY CONSTRUCTION CO. | ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0880 2528-8445110 LUMP | 76500.00000 76500.00 | 45994.00000 45994 .00 | 49673.52000 49673.52
TRAFFIC CONTROL | |
0885 2528-9290004 48.000 CDAY | 75.00000 3600.00 | 75.00000 3600.00 | 81.00000 3888.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0890 2529-8174010 2428.000 SY | 12.00000 29136.00| 12.00000 29136.00| 12.96000 31466.88
SUBBASE (PATCHES) | | |
0891 2529-5070110 139.000 SY | 190.00000 26410.00] 190.00000 26410.00] 205.20000 28522.80
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0893 2529-5070120 11.000 EACH | 110.00000 1210.00| 110.00000 1210.00| 118.80000 1306.80
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0895 2529-8201000 8.000 EACH | 550.00000 4400.00 | 550.00000 4400.00 | 594.00000 4752.00
JOINT ASSEMBLY, EF | | |
0900 2533-4980005 LUMP | 108800.00000 108800.00] 75000.00000 75000.00 | 57589.56000 57589.56
MOBILIZATION \ \ \
0910 2548-0000100 1741.400 STA | 5.00000 8707.00 | 5.00000 8707.00 | 9.00000 15672.60
MILLED SHOULDER RUMBLE STRIPS, HMA \ \
SURFACE | | |
0920 2548-0000110 1886.400 GAL | 4.80000 9054.72| 4.45000 8394.48| 3.24000 6111.94
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0930 2551-0000110 12.000 EACH | 1200.00000 14400.00]| 1200.00000 14400.00] 1296.00000 15552.00
TEMP CRASH CUSHION | | |
0940 2602-0000020 2000.000 LF | 2.00000 4000.00 | 2.00000 4000.00 | 2.16000 4320.00
SILT FENCE | | |
0950 2602-0000030 100.000 LF \ 4.00000 400.00] 4.00000 400.00] 4.32000 432.00
SILT FENCE FOR DITCH CHECKS | | |
0960 2602-0000071 2100.000 LF | 1.00000 2100.00 | 0.50000 1050.00 | 0.54000 1134.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | $ 8,017,176.34]| $ 8,282,129.06]| $ 9,075,779.84
—————————————————————————————————————————— R et e ettt e et L e e
SECTION 0006 DESIGN NO. 0110; REPAIRS TO A 287'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE IMX-035-8(44)205--0
\ \ \
0970 2401-6745636 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2160.00000 2160.00
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0980 2414-6431100 639.700 LF | 51.00000 32624.70] 51.00000 32624.70]| 63.83000 40832.05
RETROFIT CONCRETE BARRIER RAILING | | |
0990 2599-9999010 LUMP | 12000.00000 12000.00| 3000.00000 3000.00 | 8640.00000 8640.00
('"LUMP SUM' ITEM) CURB DRAIN | | |
MODIFICATION | |
SECTION TOTALS | $ 47,124.70] $ 38,124.70] $ 51,632.05
—————————————————————————————————————————— o

SECTION 0007 DESIGN NO. 0210; REPAIRS TO A 287'-0 X 32' CONTINUOUS WELDED GIRDER BRIDGE IMX-035-8(44)205--0
\ \ \
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Letting Date: 05/15/12 10:00 A.M.
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Page: 155 9

Primary County: CERRO GORDO

I ( 3 ) ULO20
|ULLAND BROTHERS, INC.
| UNIT PRICE AMOUNT
2160.00000 2160.00
69.23000 44286.43
$ 46,446.43

IMX-035-8(44)205--02-98

00

00

00

| ( 1 ) HEO020 | ( 2 ) MA810
| HEARTLAND ASPHALT, INC. |IMATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— +-———
1000 2401-6745636 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00 |
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
1010 2414-6431100 639.700 LF | 51.00000 32624.70]| 51.00000 32624.70]|
RETROFIT CONCRETE BARRIER RAILING | | |
SECTION TOTALS | $ 35,124.70] $ 35,124.70]
—————————————————————————————————————————— e
SECTION 0008 DESIGN NO. 0310; REPAIRS TO A 125'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
1020 2401-6745636 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00 |
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS \ \ \
1030 2414-6431100 571.300 LF | 51.00000 29136.30] 51.00000 29136.30]
RETROFIT CONCRETE BARRIER RAILING \ \ \
SECTION TOTALS | $ 31,636.30] $ 31,636.30]
—————————————————————————————————————————— el e &
SECTION 0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-8 (
\ \ \
1040 2303-7000610 52000.000 EACH | 1.00000 52000.00 | 1.00000 52000.00 |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) \ \ \
1050 2303-7000620 52000.000 EACH | 1.00000 52000.00 | 1.00000 52000.00 |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
1060 2317-7000120 110000.000 EACH | 1.00000 110000.00| 1.00000 110000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 214,000.00 | $ 214,000.00 |
—————————————————————————————————————————— f——
SECTION 0010 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
1070 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
1080 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00]
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 10,607,385.62| $ 11,100,455.05]

2160.00000 2160.

63.83000 36466.

$ 38,626
44)205--02-98

1.00000 52000.

1.00000 52000.

1.00000 110000.

S 214,000.

500.00000 500.

1000.00000 1000.

$ 1,500

$ 12,243,954.
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Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |[MANATT'S, INC. | CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS IMX-035-7(69)194--02-17
\ \ \
0010 2121-7425020 840.000 TON | 22.00000 18480.00] 29.00000 24360.00 | 20.00000 16800.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 2.300 MILE | 1300.00000 2990.00| 500.00000 1150.00| 300.00000 690.00
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 229.000 sY | 127.00000 29083.00| 172.00000 39388.00| 172.00000 39388.00
PATCHES, FULL-DEPTH REPATIR | | |
0040 2212-5070330 17.000 EACH | 83.00000 1411.00]| 200.00000 3400.00| 200.00000 3400.00
PATCHES BY COUNT (REPAIR) | | |
0050 2213-6745500 0.760 STA | 500.00000 380.00] 750.00000 570.00] 500.00000 380.00
REMOVAL OF CURB | | |
0060 2214-5145150 115300.000 SY | 1.74000 200622.00| 2.00000 230600.00] 2.25000 259425.00
PAVEMENT SCARIFICATION | | |
0070 2303-0031500 4530.000 TON | 26.00000 117780.00| 28.00000 126840.00| 31.81000 144099.30
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0080 2303-0042500 4040.000 TON | 30.00000 121200.00| 29.00000 117160.00| 32.26000 130330.40
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0090 2303-0043503 4040.000 TON | 34.00000 137360.00| 31.00000 125240.00| 34.87000 140874.80
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0100 2303-0061380 970.000 TON | 30.00000 29100.00| 42.00000 40740.00| 38.66000 37500.20
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), BASE COURSE, 3/8 IN. MIX | | |
0110 2303-0062500 7000.000 TON | 29.00000 203000.00| 28.00000 196000.00 | 33.97000 237790.00
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0063502 7120.000 TON | 37.00000 263440.00| 32.00000 227840.00| 37.59000 267640.80
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0130 2303-0245828 756.200 TON | 557.00000 421203.40] 600.00000 453720.00| 600.00000 453720.00
ASPHALT BINDER, PG 58-28 | | |
0140 2303-0246428 847.000 TON | 680.00000 575960.00 | 700.00000 592900.00| 700.00000 592900.00
ASPHALT BINDER, PG 64-28 | | |
0150 2303-0246434 58.200 TON | 775.00000 45105.00] 785.00000 45687.00| 800.00000 46560.00
ASPHALT BINDER, PG 64-34 | | |
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Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |[MANATT'S, INC. |CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2303-6911000 LUMP | 2250.00000 2250.00] 14250.00000 14250.00] 1700.00000 1700.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0165 2303-7000510 15090.000 TON | 2.00000 30180.00] 2.00000 30180.00] 2.00000 30180.00
HOT MIX ASPHALT MIXTURE INCORPORATED | | |
WITH ANTI-STRIP AGENT | | |
0170 2511-6745900 103.100 sY \ 5.00000 515.50] 15.00000 1546.50| 10.00000 1031.00
REMOVAL OF SIDEWALK | | |
0180 2511-7526004 37.800 SY | 60.00000 2268.00] 60.00000 2268.00] 59.75000 2258.55
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0185 2511-7526006 18.900 sY | 66.00000 1247.40| 75.00000 1417.50] 65.75000 1242.68
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0190 2511-7528101 60.000 SF | 32.00000 1920.00| 35.00000 2100.00| 32.00000 1920.00
DETECTABLE WARNINGS | | |
0200 2512-1750006 76.000 LF | 45.00000 3420.00] 50.00000 3800.00| 45.00000 3420.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0210 2527-9263109 3249.710 STA | 11.00000 35746.81| 10.90000 35421.84| 8.62000 28012.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2527-9263137 8.000 EACH | 100.00000 800.00] 100.00000 800.00] 70.00000 560.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0230 2527-9270111 961.410 STA | 13.05000 12546.40| 13.05000 12546.40| 11.25000 10815.86
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0240 2527-9270120 4.000 EACH | 75.00000 300.00] 75.00000 300.00] 90.00000 360.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0250 2528-8445110 LUMP | 19700.00000 19700.00] 34000.00000 34000.00] 17900.00000 17900.00
TRAFFIC CONTROL | | |
0260 2529-5070110 725.000 SY | 146.00000 105850.00| 146.00000 105850.00| 146.00000 105850.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0270 2529-5070120 40.000 EACH | 83.00000 3320.00] 110.00000 4400.00| 110.00000 4400.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0280 2529-8174010 767.000 SY | 10.00000 7670.00 | 12.00000 9204.00| 12.00000 9204.00
SUBBASE (PATCHES) | \ \
0290 2529-8174050 2.000 EACH | 250.00000 500.00] 300.00000 600.00| 300.00000 600.00
PATCH SUBDRAIN | | |
0300 2529-8201000 9.000 EACH | 600.00000 5400.00| 550.00000 4950.00| 550.00000 4950.00
JOINT ASSEMBLY, EF | | |
0310 2533-4980005 LUMP | 68000.00000 68000.00 | 97500.00000 97500.00| 129000.00000 129000.00
| | |

MOBILIZATION
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Run Date:
Page:

HOT MIX ASPHALT MIXTURE INCORPORATED

Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |[MANATT'S, INC. | CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2548-0000100 485.800 STA | 8.00000 3886.40] 8.00000 3886.40] 5.00000 2429.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0330 2548-0000110 790.000 GAL | 4.00000 3160.00| 5.00000 3950.00]| 5.00000 3950.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
SECTION TOTALS | S 2,475,794.91| S 2,594,565.64| $ 2,731,282.09
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-7(69)194--02-17
\ \ \
0340 2303-7000610 14000.000 EACH | 1.00000 14000.00] 1.00000 14000.00] 1.00000 14000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0350 2303-7000620 14000.000 EACH | 1.00000 14000.00] 1.00000 14000.00| 1.00000 14000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0360 2317-7000120 31000.000 EACH | 1.00000 31000.00] 1.00000 31000.00] 1.00000 31000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 59,000.00] $ 59,000.00] $ 59,000.00
—————————————————————————————————————————— e
SECTION 0003  ROADWAY ITEMS IMN-035-6(115)155--0E-35
\ \ \
0370 2102-2625000 307.300 CY | 20.00000 6146.00| 50.00000 15365.00] 70.00000 21511.00
EMBANKMENT-IN-PLACE | | |
0380 2212-0475095 0.870 MILE | 1300.00000 1131.00]| 1000.00000 870.00] 300.00000 261.00
CLEANING AND PREPARATION OF BASE | | |
0390 2214-5145150 5445.000 SY | 4.00000 21780.00| 12.00000 65340.00| 12.00000 65340.00
PAVEMENT SCARIFICATION | | |
0400 2303-0053502 640.000 TON | 137.00000 87680.00| 130.00000 83200.00| 84.26000 53926.40
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0410 2303-0246422 40.800 TON | 592.00000 24153.60| 625.00000 25500.00| 600.00000 24480.00
ASPHALT BINDER, PG 64-22 | |
0425 2303-7000510 1180.000 TON | 2.00000 2360.00| 2.00000 2360.00 2.00000 2360.00
| |
| |

WITH ANTI-STRIP AGENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 13
Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |[MANATT'S, INC. | CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0430 2527-9263109 92.090 sSTA | 11.00000 1012.99| 10.90000 1003.78| 25.00000 2302.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0440 2528-8445110 LUMP | 11000.00000 11000.00] 25300.00000 25300.00| 15900.00000 15900.00
TRAFFIC CONTROL | | |
0450 2533-4980005 LUMP | 4000.00000 4000.00| 51250.00000 51250.00| 129000.00000 129000.00
MOBILIZATION | |
0460 2602-0000020 400.000 LF | 2.00000 800.00] 2.50000 1000.00| 2.00000 800.00
SILT FENCE | | |
SECTION TOTALS | $ 160,063.59] $ 271,188.78| $ 315,880.65
—————————————————————————————————————————— e
SECTION 0004  PAYMENT ADJUSTMENT INCENTIVE ITEMS IMN-035-6(115)155--0E-35
\ \ \
0470 2317-7000120 3500.000 EACH | 1.00000 3500.00| 1.00000 3500.00] 1.00000 3500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 3,500.00] S 3,500.00] S 3,500.00
—————————————————————————————————————————— e
SECTION 0005  ROADWAY ITEMS IMX-035-8(44)205--02-98
\ \ \
0480 2102-2625000 2200.000 cCY | 17.00000 37400.00| 25.00000 55000.00| 29.82000 65604.00
EMBANKMENT-IN-PLACE | | |
0485 2102-2713070 1017.000 cCY | 20.00000 20340.00| 26.00000 26442 .00 | 10.00000 10170.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0490 2115-0100000 360.000 CY | 45.00000 16200.00| 32.00000 11520.00] 50.00000 18000.00
MODIFIED SUBBASE | | |
0500 2121-7425020 4130.000 TON | 14.00000 57820.00| 14.20000 58646.00| 13.00000 53690.00
GRANULAR SHOULDERS, TYPE B | | I
0510 2122-5500080 1624.700 SY | 18.00000 29244 .60 | 39.00000 63363.30] 45.00000 73111.50
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0520 2122-7450080 995.600 SY | 10.00000 9956.00| 39.00000 38828.40| 45.00000 44802.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0530 2123-7450000 25.600 STA | 200.00000 5120.00] 175.00000 4480.00| 100.00000 2560.00
SHOULDER CONSTRUCTION, EARTH | | |
0540 2212-0475095 8.300 MILE | 1200.00000 9960.00| 500.00000 4150.00| 300.00000 2490.00
| | |

CLEANING AND PREPARATION OF BASE
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Run Date:

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page:

Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |[MANATT'S, INC. | CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0550 2212-5070310 2662.000 SY | 125.00000 332750.00] 94.80000 252357.60] 94.80000 252357.60
PATCHES, FULL-DEPTH REPAIR | | |
0560 2212-5070330 118.000 EACH | 94.00000 11092.00] 80.00000 9440.00] 80.00000 9440.00
PATCHES BY COUNT (REPAIR) | | |
0570 2212-5075001 40.000 TON | 250.00000 10000.00| 150.00000 6000.00| 100.00000 4000.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0580 2214-5145150 403445.000 SY | 0.85000 342928.25] 1.20000 484134.00| 1.25000 504306.25
PAVEMENT SCARIFICATION | | |
0590 2301-0690260 417.800 SY | 175.10000 73156.78| 155.00000 64759.00| 149.95000 62649.11
BRIDGE APPROACH, RK-26 | | |
0600 2301-0690270 905.200 SY | 180.10000 163026.52| 155.00000 140306.00| 151.50000 137137.80
BRIDGE APPROACH, RK-27 | | |
0610 2303-0031500 19808.000 TON | 24.70000 489257.60| 23.00000 455584 .00 31.54000 624744 .32
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0620 2303-0042500 2857.000 TON | 28.70000 81995.90| 29.00000 82853.00| 35.90000 102566.30
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0630 2303-0043503 6293.000 TON | 31.75000 199802.75| 31.00000 195083.00| 34.60000 217737.80
HOT MIX ASPHALT MIXTURE (3,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0640 2303-0062500 42538.000 TON | 25.70000 1093226.60| 28.00000 1191064.00| 33.70000 1433530.60
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0650 2303-0063502 34286.000 TON | 33.70000 1155438.20| 32.00000 1097152.00| 37.32000 1279553.52
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0660 2303-0245828 1739.000 TON | 557.00000 968623.00 | 625.00000 1086875.00 | 600.00000 1043400.00
ASPHALT BINDER, PG 58-28 | | \
0670 2303-0246428 4611.000 TON | 680.00000 3135480.00| 715.00000 3296865.00 | 700.00000 3227700.00
ASPHALT BINDER, PG 64-28 | | |
0680 2303-6911000 LUMP | 8000.00000 8000.00| 13050.00000 13050.00] 6500.00000 6500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0685 2303-7000510 76824.000 TON | 2.00000 153648.00| 2.00000 153648.00| 2.00000 153648.00
HOT MIX ASPHALT MIXTURE INCORPORATED | | |
WITH ANTI-STRIP AGENT | | |
0690 2505-4008120 1100.000 LF | 3.00000 3300.00] 3.00000 3300.00]| 3.00000 3300.00
| \ \

REMOVAL OF STEEL BEAM GUARDRAIL
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Run Date:
Page:

Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |[MANATT'S, INC. | CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0700 2505-4008300 700.000 LF | 17.00000 11900.00] 13.90000 9730.00] 17.00000 11900.00
STEEL BEAM GUARDRATL | | |
0710 2505-4008400 12.000 EACH | 1650.00000 19800.00| 1500.00000 18000.00] 1650.00000 19800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0720 2505-4021010 12.000 EACH | 190.00000 2280.00] 300.00000 3600.00| 190.00000 2280.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0730 2505-4021700 12.000 EACH | 1975.00000 23700.00| 1700.00000 20400.00| 1975.00000 23700.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0740 2505-6000111 3024.000 LF | 9.00000 27216.00| 8.90000 26913.60]| 9.00000 27216.00
HIGH TENSION CABLE GUARDRAIL | | |
0750 2505-6000121 32.000 EACH | 2100.00000 67200.00 | 1700.00000 54400.00| 2100.00000 67200.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0760 2505-6000131 1.000 EACH | 2000.00000 2000.00| 1200.00000 1200.00| 2000.00000 2000.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0770 2510-6745850 2329.000 SY | 25.00000 58225.00| 29.00000 67541.00| 25.00000 58225.00
REMOVAL OF PAVEMENT | | |
0780 2520-3350010 1.000 EACH | 6000.00000 6000.00| 5000.00000 5000.00| 10000.00000 10000.00
FIELD LABORATORY | | |
0790 2527-9263109 4561.680 STA | 11.00000 50178.48| 10.90000 49722 .31 | 8.62000 39321.68
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0800 2527-9263131 198.580 sSTA | 125.00000 24822 .50 125.00000 24822 .50 | 115.00000 22836.70
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0810 2527-9263137 16.000 EACH | 100.00000 1600.00| 100.00000 1600.00| 70.00000 1120.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0820 2527-9263180 270.330 STA | 19.25000 5203.85] 19.25000 5203.85] 11.25000 3041.21
PAVEMENT MARKINGS REMOVED | | |
0830 2527-9263190 16.000 EACH | 100.00000 1600.00| 100.00000 1600.00| 80.00000 1280.00
SYMBOLS AND LEGENDS REMOVED | | |
0840 2527-9270111 2234.500 STA | 13.05000 29160.23| 13.05000 29160.23| 11.25000 25138.13
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0850 2528-8400048 5200.000 LF | 13.00000 67600.00 | 12.40000 64480.00| 11.75000 61100.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0860 2528-8400157 8.000 EACH | 5000.00000 40000.00] 4000.00000 32000.00| 2000.00000 16000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0870 2528-8400256 2.000 EACH | 6000.00000 12000.00 | 7000.00000 14000.00 | 6000.00000 12000.00
| | |

TEMPORARY TRAFFIC SIGNALS
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Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |MANATT'S, INC. | CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0880 2528-8445110 LUMP | 80000.00000 80000.00] 121600.00000 121600.00] 45994.00000 45994 .00
TRAFFIC CONTROL | |
0885 2528-9290004 48.000 CDAY | 125.00000 6000.00] 125.00000 6000.00] 75.00000 3600.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0890 2529-8174010 2428.000 SY | 10.00000 24280.00| 12.00000 29136.00| 12.00000 29136.00
SUBBASE (PATCHES) \ \ \
0891 2529-5070110 139.000 SY | 133.00000 18487.00 ]| 190.00000 26410.00] 190.00000 26410.00
PATCHES, FULL-DEPTH FINISH, BY AREA \ \
0893 2529-5070120 11.000 EACH | 94.00000 1034.00| 110.00000 1210.00| 110.00000 1210.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0895 2529-8201000 8.000 EACH | 600.00000 4800.00 | 550.00000 4400.00 | 550.00000 4400.00
JOINT ASSEMBLY, EF | | \
0900 2533-4980005 LUMP | 305000.00000 305000.00] 181150.00000 181150.00] 129000.00000 129000.00
MOBILIZATION | | \
0910 2548-0000100 1741.400 STA | 8.00000 13931.20] 8.00000 13931.20] 5.00000 8707.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE \ \ \
0920 2548-0000110 1886.400 GAL | 4.00000 7545.60 | 5.00000 9432.00] 5.00000 9432.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0930 2551-0000110 12.000 EACH | 1000.00000 12000.00]| 1000.00000 12000.00 | 1200.00000 14400.00
TEMP CRASH CUSHION | | |
0940 2602-0000020 2000.000 LF | 2.00000 4000.00 | 2.50000 5000.00 | 2.00000 4000.00
SILT FENCE | | |
0950 2602-0000030 100.000 LF | 4.00000 400.00] 10.00000 1000.00| 4.50000 450.00
SILT FENCE FOR DITCH CHECKS | | |
0960 2602-0000071 2100.000 LF | 0.50000 1050.00| 1.00000 2100.00]| 0.50000 1050.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 9,336,780.06]| $ 9,637,642.99] $ 10,014,946.52
—————————————————————————————————————————— R et e b e e
SECTION 0006 DESIGN NO. 0110; REPAIRS TO A 287'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE IMX-035-8(44)205--0
\ \ \
0970 2401-6745636 LUMP | 2000.00000 2000.00] 2500.00000 2500.00| 10000.00000 10000.00
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS \ \ \
0980 2414-6431100 639.700 LF | 59.10000 37806.27| 51.00000 32624.70]| 54.50000 34863.65
RETROFIT CONCRETE BARRIER RAILING | \
0990 2599-9999010 LUMP | 8000.00000 8000.00 | 3000.00000 3000.00 | 8000.00000 8000.00
('"LUMP SUM' ITEM) CURB DRAIN | | \
MODIFICATION | |
SECTION TOTALS | $ 47,806.27] $ 38,124.70] $ 52,863.65
—————————————————————————————————————————— o
SECTION 0007 DESIGN NO. 0210; REPAIRS TO A 287'-0 X 32' CONTINUOUS WELDED GIRDER BRIDGE IMX-035-8(44)205--0
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Bid Order: 155 Contract ID: 17-0357-069 Primary County: CERRO GORDO
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) MA225 | ( 6 ) CE351
| DUININCK, INC. |[MANATT'S, INC. | CENTRAL SPECIALTIES INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1000 2401-6745636 LUMP | 2000.00000 2000.00| 2500.00000 2500.00| 10000.00000 10000.00
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
1010 2414-6431100 639.700 LF | 65.00000 41580.50| 51.00000 32624.70| 54.50000 34863.65
RETROFIT CONCRETE BARRIER RAILING | | |
SECTION TOTALS | S 43,580.50] S 35,124.70] S 44,863.65
—————————————————————————————————————————— e
SECTION 0008 DESIGN NO. 0310; REPAIRS TO A 125'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE IMX-035-8(44)205--02-98
\ \ \
1020 2401-6745636 LUMP | 2000.00000 2000.00| 2500.00000 2500.00| 14000.00000 14000.00
REMOVAL OF EXISTING HANDRAIL AND END | | |
POSTS | | \
1030 2414-6431100 571.300 LF | 60.00000 34278.00| 51.00000 29136.30]| 54.50000 31135.85
RETROFIT CONCRETE BARRIER RAILING | | |
SECTION TOTALS | $ 36,278.00] $ 31,636.30] $ 45,135.85
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0009  PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-035-8(44)205--02-98
\ \ \
1040 2303-7000610 52000.000 EACH | 1.00000 52000.00| 1.00000 52000.00| 1.00000 52000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
1050 2303-7000620 52000.000 EACH | 1.00000 52000.00] 1.00000 52000.00| 1.00000 52000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
1060 2317-7000120 110000.000 EACH | 1.00000 110000.00| 1.00000 110000.00| 1.00000 110000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 214,000.00| $ 214,000.00| $ 214,000.00
—————————————————————————————————————————— e
SECTION 0010 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
1070 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1080 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— T el e et ettt
CONTRACT TOTALS | $ 12,378,303.33] $ 12,886,283.11| $ 13,482,972.41




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 156 1
Bid Order: 156 Contract ID: 18-0032-060 Primary County: CHEROKEE
Letting Date: 120515 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by HENNINGSEN CONSTRUCTION, INC.
Contract Period: 35 WORK DAYS Late Start Date: 08/13/12

Project: STP-003-2(60)--2C-18
Work Type: HMA RESURFACING WITH MILLING
County: CHEROKEE Prj Awd Amt: $1,324,059.43
Route: IOWA 3
Location: FROM JUST E. OF CO. RD. C-38 E. TO NEAR THE
JCT. OF IA. 7

HENNINGSEN CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE400 HENNINGSEN CONSTRUCTION, INC. $ 1,324,059.43 100.00 %
2 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 1,349,217.80 101.90 %
3 BLO41 BLACKTOP SERVICE CO. & SUBSIDIARY $ 1,386,347.86 104.70 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 2
Bid Order: 156 Contract ID: 18-0032-060 Primary County: CHEROKEE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) BL041
| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |BLACKTOP SERVICE CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 469.100 CY | 13.75000 6450.13] 15.00000 7036.50 | 17.51000 8213.94
EMBANKMENT-IN-PLACE | | |
0020 2115-0100000 85.600 CY | 70.00000 5992.00| 60.00000 5136.00]| 95.00000 8132.00
MODIFIED SUBBASE | | |
0030 2121-7425020 1760.500 TON | 24.55000 43220.28| 25.00000 44012.50| 24.00000 42252.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 511.800 SY | 55.25000 28276.95]| 50.00000 25590.00 | 38.96000 19939.73
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2123-7450000 4.200 STA | 1000.00000 4200.00 | 500.00000 2100.00| 300.00000 1260.00
SHOULDER CONSTRUCTION, EARTH | | \
0060 2212-0475095 2.800 MILE | 600.00000 1680.00| 800.00000 2240.00 | 200.00000 560.00
CLEANING AND PREPARATION OF BASE | | |
0070 2212-5070310 456.000 SY | 123.90000 56498.40 | 145.00000 66120.00| 133.00000 60648.00
PATCHES, FULL-DEPTH REPAIR | | |
0080 2212-5070330 55.000 EACH | 175.35000 9644.25] 75.00000 4125.00 | 73.15000 4023.25
PATCHES BY COUNT (REPAIR) | | I
0090 2212-5075001 14.000 TON | 100.00000 1400.00| 200.00000 2800.00 | 200.00000 2800.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0100 2213-2713300 1556.100 CY | 16.25000 25286.63| 16.00000 24897.60 | 18.52000 28818.97
EXCAVATION, CLASS 13, FOR WIDENING | | |
0110 2213-8200000 2711.800 TON | 39.74000 107766.93| 38.50000 104404.30| 50.83000 137840.79
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0120 2214-5145160 6414.100 TON | 5.80000 37201.78| 9.40000 60292.54 | 3.15000 20204.42
PAVEMENT SCARIFICATION | | |
0130 2303-0042500 4368.100 TON | 35.79000 156334.30| 40.00000 174724.00 | 47.82000 208882.54
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0043503 4350.800 TON | 47.68000 207446.14| 43.00000 187084.40 | 50.14000 218149.11
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0150 2303-0245828 162.700 TON | 603.00000 98108.10| 570.00000 92739.00] 601.56000 97873.81
ASPHALT BINDER, PG 58-28 | | |
0160 2303-0246422 523.100 TON | 603.00000 315429.30]| 570.00000 298167.00| 601.56000 314676.04
ASPHALT BINDER, PG 64-22 | | |
0170 2303-6911000 LUMP | 2000.00000 2000.00]| 6200.00000 6200.00 | 1500.00000 1500.00
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 3
Bid Order: 156 Contract ID: 18-0032-060 Primary County: CHEROKEE
Letting Date: 05/15/12 10:00 A.M.
1 ) HE400 2 ) 0.053 3 ) BL041

( ( I (
HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |BLACKTOP SERVICE CO. & SUBSID
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2401-6745650 LUMP | 5200.00000 5200.00 | 7000.00000 7000.00 | 6180.00000 6180.00
REMOVAL OF EXISTING STRUCTURES | | |
0190 2402-2720100 100.000 CY | 19.00000 1900.00 | 22.00000 2200.00 | 20.60000 2060.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0200 2416-0100024 1.000 EACH | 896.40000 896.40| 1000.00000 1000.00 | 1287.50000 1287.50
APRONS, CONCRETE, 24 IN. DIA. | | |
0210 2416-0100030 1.000 EACH | 1144.00000 1144.00| 1500.00000 1500.00 | 1545.00000 1545.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0220 2416-0100042 6.000 EACH | 1500.00000 9000.00| 2200.00000 13200.00]| 2832.50000 16995.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0230 2416-1180024 6.000 LF | 464.00000 2784.00 | 475.00000 2850.00 | 97.85000 587.10
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \
0240 2416-1180030 8.000 LF | 370.00000 2960.00| 380.00000 3040.00]| 139.05000 1112.40
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0250 2416-1180042 42.000 LF | 183.00000 7686.00 | 190.00000 7980.00 | 216.30000 9084.60
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0260 2505-4008120 250.000 LF \ 5.00000 1250.00 | 6.00000 1500.00 | 5.15000 1287.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 87.500 LF | 18.75000 1640.63| 19.00000 1662.50 | 20.10000 1758.75
STEEL BEAM GUARDRAIL | | |
0280 2505-4008400 4.000 EACH | 1550.00000 6200.00] 1700.00000 6800.00] 2035.00000 8140.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0290 2505-4021010 4.000 EACH | 300.00000 1200.00 | 325.00000 1300.00| 412.00000 1648.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 2000.00000 8000.00 | 2344.00000 9376.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0310 2510-6745850 1522.900 SY | 5.00000 7614.50| 9.50000 14467.55| 12.36000 18823.04
REMOVAL OF PAVEMENT | | |
0320 2527-9263109 1037.990 STA | 9.40000 9757.11] 9.50000 9860.91 9.68000 10047.74
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0330 2527-9263137 4.000 EACH | 125.00000 500.00| 150.00000 600.00| 128.75000 515.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0340 2528-8445110 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 8000.00000 8000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 4
Bid Order: 156 Contract ID: 18-0032-060 Primary County: CHEROKEE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) 0.053 | ( 3 ) BL041
| HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE |BLACKTOP SERVICE CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2528-8445113 120.000 EACH | 325.00000 39000.00] 325.00000 39000.00 | 325.00000 39000.00
FLAGGERS | | |
0360 2528-8445115 30.000 EACH | 490.00000 14700.00] 490.00000 14700.00] 490.00000 14700.00
PILOT CARS | | |
0370 2533-4980005 LUMP | 54587.50000 54587.50 | 65000.00000 65000.00 | 29000.00000 29000.00
MOBILIZATION | | |
0380 2548-0000100 285.600 STA | 12.00000 3427.20] 13.00000 3712.80]| 9.63000 2750.33
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0390 2548-0000110 309.400 GAL | 13.50000 4176.90| 8.00000 2475.20| 9.50000 2939.30
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0400 2602-0000020 600.000 LF | 2.00000 1200.00| 2.00000 1200.00| 2.06000 1236.00
SILT FENCE | | |
SECTION TOTALS | $ 1,301,559.43] $ 1,326,717.80] $ 1,363,847.86
—————————————————————————————————————————— it e A
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0410 2303-7000610 4500.000 EACH | 1.00000 4500.00 | 1.00000 4500.00 | 1.00000 4500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0420 2303-7000620 4500.000 EACH | 1.00000 4500.00 | 1.00000 4500.00 | 1.00000 4500.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0430 2317-7000120 12000.000 EACH | 1.00000 12000.00| 1.00000 12000.00| 1.00000 12000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | \
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 21,000.00] $ 21,000.00] $ 21,000.00
—————————————————————————————————————————— f—— - -
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0440 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0450 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,324,059.43]| $ 1,349,217.80] $ 1,386,347.86




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
157 Contract ID: 22-0132-707
120515 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

MATHY CONST. D/B/A RIVER CITY PAVING
09/10/12

Run Date:

Primary County: CLAYTON
No Established DBE Goal

06/21/12
Page: 157 1

% OVER

Project: MP-013-2(707)69--76-22
Work Type: HMA RESURFACING
County: CLAYTON Prj Awd Amt: $516,270.10
Route: IOWA 13
Location: APPROXIMATELY 4 MILES SOUTH OF ELKADER.
RANK VENDOR NO./NAME

MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING

$ 516,270.10



Bid Order: 157

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 22-0132-707

Primary County:

Run Date: 06/21/12
Page: 157 2

CLAYTON

Letting Date: 05/15/12 10:00 A.M.
\ 1 ) MA812 | ( ) | ( )
|[MATHY CONST. D/B/A RIVER CIT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 2380.000 TON | 10.50000 24990.00| |
GRANULAR SHOULDERS, TYPE B \ \ \
0020 2212-0475095 0.900 MILE | 750.00000 675.00] |
CLEANING AND PREPARATION OF BASE | | \
0030 2212-5070310 221.000 SY | 63.00000 13923.00] |
PATCHES, FULL-DEPTH REPAIR | | |
0040 2212-5070330 22.000 EACH | 450.00000 9900.00| |
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 720.000 SY | 10.30000 7416.00 | \
PAVEMENT SCARIFICATION | | |
0060 2303-0042750 3550.000 TON | 30.43000 108026.50] |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0070 2303-0043504 1910.000 TON | 30.48000 58216.80 | \
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0080 2303-0246428 327.600 TON | 698.00000 228664.80| |
ASPHALT BINDER, PG 64-28 | \ \
0090 2303-6911000 LUMP | 1100.00000 1100.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0100 2505-4008130 1265.000 LF | 3.00000 3795.00 | |
REMOVAL OF CABLE GUARDRAIL | | |
0110 2505-6000111 1265.000 LF \ 15.00000 18975.00 | \
HIGH TENSION CABLE GUARDRAIL | | |
0120 2505-6000121 4.000 EACH | 2000.00000 8000.00 | \
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0130 2527-9263109 480.000 STA | 8.10000 3888.00 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0140 2528-8445110 LUMP | 2500.00000 2500.00 | \
TRAFFIC CONTROL | |
0150 2528-8445113 10.000 EACH | 325.00000 3250.00]| |
FLAGGERS \ \ \
0160 2528-8445115 5.000 EACH | 490.00000 2450.00 | |
PILOT CARS | \ \
0170 2533-4980005 LUMP | 10500.00000 10500.00| |
MOBILIZATION | |
SECTION TOTALS | $ 506,270.10| | $
—————————————————————————————————————————— e e

SECTION 0002

PAYMENT ADJUSTMENT INCENTIVE ITEMS



Bid Order: 157
Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 22-0132-707

Run Date: 06/21/12
Page: 157 3

Primary County: CLAYTON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0180 2303-7000610 2500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0190 2303-7000620 2500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0200 2317-7000120 5000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

$ 516,270.

( 1 ) MA812 \
MATHY CONST. D/B/A RIVER CIT |
\

UNIT PRICE AMOUNT |
_____________________________ +
1.00000 2500.00]

|

|

|

\

1.00000 2500.00]

\

|

|

1.00000 5000.00]

|

\

|

$ 10,000.00]
_____________________________ +
|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 158 1
Bid Order: 158 Contract ID: 27-0355-713 Primary County: DECATUR
Letting Date: 120515 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NORRIS ASPHALT PAVING CO.
Contract Period: 20 WORK DAYS Late Start Date: 09/24/12
Project: MPIN-035-5(712)0--0N-27 Project: MPIN-035-5(713)0--0N-27
Work Type: HMA PAVED SHOULDER - REPAIR Work Type: HMA RESURFACING
County: DECATUR Prj Awd Amt: $300,395.70 County: DECATUR Prj Awd Amt: $616,464.01
Route: I-35 Route: I-35
Location: FROM THE MISSOURI STATE LINE TO 1 MI. S. OF Location: FROM THE MISSOURI STATE LINE TO THE CLARKE
THE CLARKE COUNTY LINE. COUNTY LINE. (VARIOUS LOCATIONS)
(VARIOUS LOCATIONS)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 NOO08O0 NORRIS ASPHALT PAVING CO. $ 916,859.71 100.00 %
2 GR219 GRIMES ASPHALT AND PAVING CORPORATION $ 954,433.76 104.09 %



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE
ESAL), SURFACE COURSE,

(30,000,000
1/2 IN. MIX,

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 2
Bid Order: 158 Contract ID: 27-0355-713 Primary County: DECATUR
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) NOO080 | ( 2 ) GR219 | ( )
INORRIS ASPHALT PAVING CO. |GRIMES ASPHALT AND PAVING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS MPIN-35-5(712) 0--0N-27
\ \ \
0010 2212-5070322 6066.100 SY | 22.00000 133454.20| 8.60000 52168.46|
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | |
0020 2303-6911000 LUMP | 1000.00000 1000.00| 1000.00000 1000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0030 2527-9263109 182.000 STA | 17.25000 3139.50] 18.00000 3276.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0040 2528-8445110 LUMP | 4000.00000 4000.00 | 7900.00000 7900.00 |
TRAFFIC CONTROL | |
0050 2528-8445113 4.000 EACH | 325.00000 1300.00| 325.00000 1300.00|
FLAGGERS | | |
0060 2530-0400061 1039.600 TON | 140.00000 145544.00 | 75.00000 77970.00 |
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0070 2533-4980005 LUMP | 6000.00000 6000.00| 35000.00000 35000.00 |
MOBILIZATION | |
0080 2548-0000100 182.000 STA | 16.50000 3003.00| 20.00000 3640.00 |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | \
0090 2548-0000110 197.000 GAL | 15.00000 2955.00 | 15.00000 2955.00 |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) \ |
SECTION TOTALS | $ 300,395.70] $ 185,209.46]| $
—————————————————————————————————————————— R et ettt Rt et e T
SECTION 0002 ROADWAY ITEMS MPIN-35-5(713) 0--0N-27
\ \ \
0100 2121-7425020 317.500 TON | 26.75000 8493.13| 42.00000 13335.00]|
GRANULAR SHOULDERS, TYPE B | | I
0110 2212-0475095 1.100 MILE | 2000.00000 2200.00 | 2600.00000 2860.00 |
CLEANING AND PREPARATION OF BASE | | |
0120 2214-5145150 2100.000 sY | 8.00000 16800.00] 8.00000 16800.00]
PAVEMENT SCARIFICATION | | |
0130 2303-0062500 2426.500 TON | 65.00000 157722.50] 80.00000 194120.00]
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0063502 2675.500 TON | 75.00000 200662.50]| 92.00000 246146.00]|
| | |
| | |
| | |

FRICTION L-2



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

158 Contract ID: 27-0355-713 Primary Co
05/15/12 10:00 A.M.

Run Date: 06/21/12
Page: 158 3

unty: DECATUR

(1 ) NO080 (2 ) GR219
INORRIS ASPHALT PAVING CO. |GRIMES ASPHALT AND PAVING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— T e T
0150 2303-0246422 306.400 TON | 610.00000 186904.00] 615.00000 188436.00]
ASPHALT BINDER, PG 64-22 | \ \
0160 2303-6911000 LUMP | 2500.00000 2500.00] 1000.00000 1000.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0170 2527-9263109 307.100 STA | 17.25000 5297.48| 18.00000 5527.80|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0180 2528-8445110 LUMP | 8200.00000 8200.00| 7900.00000 7900.00 |
TRAFFIC CONTROL | |
0190 2528-8445113 4.000 EACH | 325.00000 1300.00] 325.00000 1300.00]
FLAGGERS | | |
0200 2533-4980005 LUMP |  10000.00000 10000.00|  75000.00000 75000.00 |
MOBILIZATION | |
0210 2548-0000100 118.600 STA | 16.50000 1956.90] 20.00000 2372.00]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0220 2548-0000110 128.500 GAL | 15.00000 1927.50] 15.00000 1927.50]
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \

SECTION TOTALS | $ 603,964.01] $ 756,724.30]
—————————————————————————————————————————— o
SECTION 0003  PAYMENT ADJUSTMENT INCENTIVE ITEMS MPIN-35-5

\ \ \

0230 2303-7000610 2500.000 EACH | 1.00000 2500.00| 1.00000 2500.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0240 2303-7000620 2500.000 EACH | 1.00000 2500.00| 1.00000 2500.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0250 2317-7000120 7500.000 EACH | 1.00000 7500.00 | 1.00000 7500.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | $ 12,500.00] $ 12,500.00]
—————————————————————————————————————————— oy

CONTRACT TOTALS | $ 916,859.71]| $ 954,433.76]

UNIT PRICE AMOUNT

(713)0--0N-27




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 06/21/12
Page: 159 1

Primary County: DUBUQUE
Established DBE Goal:

$ 7,777,480.43

2.

50

o

Bid Order: 159 Contract ID: 31-1515-065
Letting Date: 120515 10:00 A.M.
Letting Status: CONTRACT SIGNED by MATHY CONST. D/B/A RIVER CITY PAVING
Contract Period: 165 WORK DAYS Late Start Date: 06/18/12
Project: NHSX-151-5(65)--3H-31
Work Type: HMA RESURFACING
County: DUBUQUE Prj Awd Amt: $7,777,480.43
Route: U.S. 151
Location: FROM CASCADE NE TO NEAR JCT. US 61
MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal
RANK VENDOR NO./NAME
1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING
2 MA225 MANATT'S, INC.

$ 9,272,452.21



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 2
Bid Order: 159 Contract ID: 31-1515-065 Primary County: DUBUQUE
Letting Date: 05/15/12 10:00 A.M.
1 ) MA812 2 ) MA225 ( )

=

(
MATHY CONST. D/B/A RIVER CIT |MANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

HOT MIX ASPHALT MIXTURE INCORPORATED
WITH ANTI-STRIP AGENT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2625000 400.000 CY | 9.70000 3880.00 | 25.00000 10000.00]
EMBANKMENT-IN-PLACE | | I
0020 2121-7425020 24740.000 TON | 10.30000 254822 .00 | 15.50000 383470.00]|
GRANULAR SHOULDERS, TYPE B | | |
0030 2122-5500060 980.000 SY | 22.31000 21863.80] 32.00000 31360.00|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | I I
0040 2128-0000200 5000.000 TON | 10.80000 54000.00 | 13.00000 65000.00 |
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | I
0050 2212-0475095 18.400 MILE | 150.00000 2760.00 | 400.00000 7360.00 |
CLEANING AND PREPARATION OF BASE | | |
0060 2212-5070310 798.900 SY I 81.00000 64710.90 | 127.00000 101460.30]
PATCHES, FULL-DEPTH REPAIR | | |
0070 2212-5070330 38.000 EACH | 202.00000 7676.00 | 152.00000 5776.00 |
PATCHES BY COUNT (REPAIR) | | |
0080 2212-5075001 184.000 TON | 200.00000 36800.00 | 150.00000 27600.00|
HOT MIX ASPHALT SURFACE PATCHES I | I
0090 2213-2713300 7401.000 CY | 12.16000 89996.16]| 11.50000 85111.50]
EXCAVATION, CLASS 13, FOR WIDENING | | I
0100 2213-8200000 14645.000 TON | 19.06000 279133.70] 25.00000 366125.00]
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0110 2214-5145160 34747.000 TON | 7.79000 270679.13] 8.50000 295349.50|
PAVEMENT SCARIFICATION | | |
0120 2214-7450050 1944.000 STA | 16.67000 32406.48 | 8.00000 15552.00 |
BLADING AND SHAPING SHOULDER MATERIAL | | |
0130 2303-0052500 51689.000 TON | 16.58000 857003.62] 25.00000 1292225.00 |
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0053503 34460.000 TON | 18.57000 639922.20| 29.00000 999340.00 |
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | I
FRICTION L-3 | | |
0150 2303-0246428 6048.000 TON | 690.00000 4173120.00] 710.00000 4294080.00 |
ASPHALT BINDER, PG 64-28 | | |
0160 2303-6911000 LUMP | 8180.00000 8180.00 | 11000.00000 11000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES I | |
0165 2303-7000510 86149.000 TON | 2.00000 172298.00| 2.00000 172298.00 |
| | I
| | |



IOWA DEPARTMENT OF TRANSPORTATION

ASPHALT EMULSION FOR FOG SEAL (SHOULDER

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 3
Bid Order: 159 Contract ID: 31-1515-065 Primary County: DUBUQUE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) MA812 | ( 2 ) MA225 | )
I[MATHY CONST. D/B/A RIVER CIT |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2315-8275055 500.000 TON | 12.30000 6150.00] 15.00000 7500.00 |
SURFACING, DRIVEWAY | | |
0180 2502-8212034 93680.000 LF | 3.35000 313828.00] 5.35000 501188.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0190 2502-8220196 360.000 EACH | 140.55000 50598.00| 175.00000 63000.00 |
SUBDRAIN OUTLET, RF-19E | | I
0200 2505-4008120 546.000 LF | 2.00000 1092.00| 2.00000 1092.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0210 2505-4008300 450.000 LF | 12.00000 5400.00 | 12.00000 5400.00|
STEEL BEAM GUARDRAIL | | |
0220 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0230 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0240 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 |
STEEL BEAM GUARDRATIL END TERMINAL | | |
0250 2520-3350015 1.000 EACH | 2600.00000 2600.00| 4000.00000 4000.00]|
FIELD OFFICE | | |
0260 2527-9263109 5757.190 STA | 7.40000 42603.21 | 7.40000 42603.21 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 78810.00000 78810.00| 62300.00000 62300.00|
TRAFFIC CONTROL | | |
0280 2529-2242304 11.000 EACH | 107.00000 1177.00| 105.00000 1155.00]|
CD JOINT ASSEMBLY | | |
0290 2529-2242320 20.000 EACH | 169.00000 3380.00] 132.00000 2640.00|
CT JOINT | | |
0300 2529-5070110 69.700 SY | 127.00000 8851.90 | 124.00000 8642.80|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0310 2529-5070120 5.000 EACH | 241.00000 1205.00| 152.00000 760.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0320 2533-4980005 LUMP | 69700.00000 69700.00|] 181700.00000 181700.00|
MOBILIZATION | |
0330 2548-0000100 1946.600 STA | 9.00000 17519.40| 9.00000 17519.40|
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0340 2548-0000110 2108.900 GAL | 3.25000 6853.93] 5.00000 10544.50]
| | |
\ \ \

RUMBLE STRIPS)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 4
Bid Order: 159 Contract ID: 31-1515-065 Primary County: DUBUQUE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) MA812 | ( 2 ) MA225 | ( )
I[MATHY CONST. D/B/A RIVER CIT |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0350 2602-0000020 1200.000 LF | 1.50000 1800.00| 2.00000 2400.00]
SILT FENCE | | |
0360 2602-0000071 1200.000 LF | 0.30000 360.00] 0.50000 600.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 7,595,980.43] S 9,090,952.21| S
—————————————————————————————————————————— e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0370 2303-7000610 43000.000 EACH | 1.00000 43000.00]| 1.00000 43000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0380 2303-7000620 43000.000 EACH | 1.00000 43000.00| 1.00000 43000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0390 2317-7000120 94000.000 EACH | 1.00000 94000.00| 1.00000 94000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 180,000.00| $ 180,000.00| $
—————————————————————————————————————————— e et et b T e
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0400 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0410 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 7,777,480.43] S 9,272,452.21| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: 160 1
Bid Order: 160 Contract ID: 39-C039-069 Primary County: GUTHRIE
Letting Date: 120515 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRIMES ASPHALT AND PAVING CORPORATION
Contract Period: 15 WORK DAYS Late Start Date: 10/01/12

Project: FM-C039(69)--55-39
Work Type: HMA RESURFACING
County: GUTHRIE Prj Awd Amt: $239,029.86
Route: 160TH STREET
Location: FROM 0.2 MILES EAST OF WOOD RD. TO 0.2 MILES
WEST OF YORK AVE.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  GR219 GRIMES ASPHALT AND PAVING CORPORATION $ 239,029.86 100.00 %

2 0.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $ 245,737.82 102.80 %

3 MA225 MANATT'S, INC. S 304,781.80 127.50 %

4  HE400 HENNINGSEN CONSTRUCTION, INC. $ 305,417.00 127.77 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 2
Bid Order: 160 Contract ID: 39-C039-069 Primary County: GUTHRIE
Letting Date: 05/15/12 10:00 A.M.
1 ) GR219 2 ) 0.050 3 ) MA225

=~

( (
GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2121-7425020 854.000 TON | 31.00000 26474.00] 23.50000 20069.00| 40.00000 34160.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2210-0475105 605.000 TON | 29.00000 17545.00 | 35.00000 21175.00] 28.00000 16940.00
CHOKE STONE BASE | | |
0030 2212-5070310 189.450 SY | 88.00000 16671.60]| 105.00000 19892.25] 130.00000 24628.50
PATCHES, FULL-DEPTH REPAIR | | |
0040 2212-5070330 4.000 EACH | 125.00000 500.00] 160.00000 640.00] 150.00000 600.00
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 1882.220 SY | 4.00000 7528.88 | 7.00000 13175.54| 9.00000 16939.98
PAVEMENT SCARIFICATION | | |
0060 2303-0032500 820.890 TON | 53.00000 43507.17] 50.00000 41044.50] 45.00000 36940.05
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0070 2303-0033500 806.360 TON | 53.00000 42737.08]| 55.00000 44349.80 | 45.00000 36286.20
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0080 2303-0245828 97.640 TON | 585.00000 57119.40 | 600.00000 58584.00 | 600.00000 58584.00
ASPHALT BINDER, PG 58-28 | | |
0090 2303-6911000 LUMP | 1000.00000 1000.00 | 1500.00000 1500.00 | 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2527-9263109 81.620 STA | 16.50000 1346.73| 34.40000 2807.73| 31.28000 2553.07
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 3200.00000 3200.00]| 1100.00000 1100.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
0120 2528-8445113 20.000 EACH | 325.00000 6500.00] 325.00000 6500.00] 325.00000 6500.00
FLAGGERS | | |
0130 2528-8445115 10.000 EACH | 490.00000 4900.00 | 490.00000 4900.00 | 490.00000 4900.00
PILOT CARS | | |
0140 2533-4980005 LUMP | 10000.00000 10000.00]| 10000.00000 10000.00 | 59250.00000 59250.00
MOBILIZATION | |
SECTION TOTALS | $ 239,029.86]| $ 245,737.82| $ 304,781.80
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 239,029.86]| $ 245,737.82 | $ 304,781.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 3
Bid Order: 160 Contract ID: 39-C039-069 Primary County: GUTHRIE
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 854.000 TON | 25.19000 21512.26]| |
GRANULAR SHOULDERS, TYPE B | | \
0020 2210-0475105 605.000 TON | 29.21000 17672.05]| |
CHOKE STONE BASE | | |
0030 2212-5070310 189.450 SY | 130.00000 24628.50| |
PATCHES, FULL-DEPTH REPAIR | | |
0040 2212-5070330 4.000 EACH | 150.00000 600.00| |
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 1882.220 SY | 3.58000 6738.35] |
PAVEMENT SCARIFICATION | | |
0060 2303-0032500 820.890 TON | 74.18000 60893.62 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0070 2303-0033500 806.360 TON | 74.18000 59815.78| \
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0080 2303-0245828 97.640 TON | 593.00000 57900.52 | |
ASPHALT BINDER, PG 58-28 | | |
0090 2303-6911000 LUMP | 1000.00000 1000.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | \ |
0100 2527-9263109 81.620 STA | 16.00000 1305.92| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 6600.00000 6600.00| |
TRAFFIC CONTROL | |
0120 2528-8445113 20.000 EACH | 325.00000 6500.00] |
FLAGGERS | | \
0130 2528-8445115 10.000 EACH | 490.00000 4900.00 | |
PILOT CARS | | |
0140 2533-4980005 LUMP | 35350.00000 35350.00| |
MOBILIZATION | |
SECTION TOTALS | $ 305,417.00] $ \ $
—————————————————————————————————————————— e
CONTRACT TOTALS [ $ 305,417.00] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 06/21/12

VENDOR RANKING Page: lel 1
Bid Order: 161 Contract ID: 44-2182-140 Primary County: HENRY
Letting Date: 120515 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by NORRIS ASPHALT PAVING CO.
Contract Period: 55 WORK DAYS Late Start Date: 07/09/12

Project: HSIPX-218-2(140)--3L-44
Work Type: HMA PAVED SHOULDER - NEW
County: HENRY Prj Awd Amt: $2,734,739.84
Route: U.S. 218
Location: FROM 0.43 MILE S. OF IOWA AVE. N. OF MT.
PLEASANT N. TO IA. 78 S. OF OLDS

NORRIS ASPHALT PAVING CO.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  NOO080 NORRIS ASPHALT PAVING CO. $ 2,734,739.84 100.00 %
2 SH341 SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY $ 2,769,114.97 101.25 %
3 MI800 MILLER, W.L. CO. $ 2,876,110.60 105.16 %
4  0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY $ 2,917,230.99 106.67 %



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL, POST ADAPTER

UNIT

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 2
Bid Order: 161 Contract ID: 44-2182-140 Primary County: HENRY
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) NO08O0 | ( 2 ) SH341 | ( 3 ) MI800
INORRIS ASPHALT PAVING CO. | SHIPLEY CONSTRUCTION CO. & S |MILLER, W.L. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e T
SECTION 0001 ROADWAY ITEMS DIV - 1 STATE OF IOWA
\ \ \
0010 2102-0425071 161.900 CY | 47.34000 7664.35] 30.24000 4895.86| 67.75000 10968.73
SPECIAL BACKFILL | | |
0020 2102-2625000 700.000 CYy | 10.00000 7000.00 | 28.75000 20125.00]| 11.90000 8330.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2713090 202.000 cCY | 24.00000 4848.00 | 40.00000 8080.00| 26.00000 5252.00
EXCAVATION, CLASS 13, WASTE | | |
0040 2121-7425020 11600.000 TON | 17.50000 203000.00]| 21.32000 247312.00]| 22.75000 263900.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 82162.000 SY | 25.98000 2134568.76 24.70000 2029401.40] 25.50000 2095131.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0060 2123-7450000 9.600 STA | 500.00000 4800.00| 300.00000 2880.00| 200.00000 1920.00
SHOULDER CONSTRUCTION, EARTH | | |
0070 2213-2713300 13550.000 CY | 11.66000 157993.00| 15.34000 207857.00| 13.15000 178182.50
EXCAVATION, CLASS 13, FOR WIDENING | |
0080 2303-6911000 LUMP | 3000.00000 3000.00]| 2500.00000 2500.00]| 7000.00000 7000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2502-8212034 13381.600 LF | 5.00000 66908.00 | 5.98000 80021.97| 7.50000 100362.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0100 2502-8220196 50.000 EACH | 182.70000 9135.00] 175.00000 8750.00| 180.00000 9000.00
SUBDRAIN OUTLET, RF-19E | | |
0110 2505-4008120 625.000 LF | 3.00000 1875.00| 3.00000 1875.00| 3.10000 1937.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008300 525.000 LF | 15.50000 8137.50] 15.00000 7875.00 | 16.00000 8400.00
STEEL BEAM GUARDRAIL | | |
0130 2505-4008400 4.000 EACH | 1600.00000 6400.00] 1600.00000 6400.00] 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 300.00000 1200.00]| 300.00000 1200.00| 310.00000 1240.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021020 1.000 EACH | 1500.00000 1500.00] 850.00000 850.00] 1545.00000 1545.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0160 2505-4021700 5.000 EACH | 2100.00000 10500.00] 1775.00000 8875.00| 2165.00000 10825.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2505-4502100 10.000 EACH | 350.00000 3500.00] 250.00000 2500.00] 360.50000 3605.00
| | |
| | |

BA-210



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 161 Contract
Letting Date: 05/15/12 10:00 A.M.

ID: 44-2182-140

Run Date: 06/21/12
Page: 161 3

Primary County: HENRY

| ( 1 ) NOO08O | ( 2 ) SH341 | ( 3 ) MI8O0O0
INORRIS ASPHALT PAVING CO. | SHIPLEY CONSTRUCTION CO. & S |MILLER, W.L. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0180 2527-9263109 1818.430 STA | 7.37000 13401.83] 9.50000 17275.09] 12.15000 22093.92
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0190 2528-8445110 LUMP | 37500.00000 37500.00| 39393.00000 39393.00| 38500.00000 38500.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 28450.00000 28450.00] 38485.00000 38485.00| 75900.00000 75900.00
MOBILIZATION | |
0210 2548-0000100 1187.000 STA | 5.00000 5935.00] 6.00000 7122.00] 7.75000 9199.25
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0220 2548-0000110 1274.400 GAL | 5.00000 6372.00] 3.50000 4460.40] 3.00000 3823.20
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0230 2548-0000200 587.200 STA | 12.00000 7046.40] 25.00000 14680.00| 15.00000 8808.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | I
SURFACE | | |
0240 2602-0000020 835.000 LF | 2.50000 2087.50] 3.50000 2922.50] 2.00000 1670.00
SILT FENCE | | \
0250 2602-0000101 417.500 LF | 1.00000 417.50] 4.50000 1878.75| 1.00000 417.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | S 2,733,239.84] S 2,767,614.97] S 2,874,610.60
—————————————————————————————————————————— o
SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0260 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0270 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,734,739.84| S 2,769,114.97] S 2,876,110.60




IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL, POST ADAPTER

UNIT

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 4
Bid Order: 161 Contract ID: 44-2182-140 Primary County: HENRY
Letting Date: 05/15/12 10:00 A.M.
| ( 4 ) 0.051 \ ) | ( )
|OMG D/B/A CESSFORD CONSTRUCT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS DIV - 1 STATE OF IOWA
\ \ \
0010 2102-0425071 161.900 cCY | 42.53000 6885.61| |
SPECIAL BACKFILL | | |
0020 2102-2625000 700.000 cCY | 14.10000 9870.00] |
EMBANKMENT-IN-PLACE | | |
0030 2102-2713090 202.000 CY | 21.15000 4272.30] |
EXCAVATION, CLASS 13, WASTE | | |
0040 2121-7425020 11600.000 TON | 24.82000 287912.00| |
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 82162.000 SY | 26.05000 2140320.10] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0060 2123-7450000 9.600 STA | 800.00000 7680.00 | |
SHOULDER CONSTRUCTION, EARTH | | |
0070 2213-2713300 13550.000 cCY | 15.06000 204063.00| |
EXCAVATION, CLASS 13, FOR WIDENING | |
0080 2303-6911000 LUMP | 6517.07000 6517.07] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2502-8212034 13381.600 LF | 4.95000 66238.92| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0100 2502-8220196 50.000 EACH | 230.00000 11500.00]| |
SUBDRAIN OUTLET, RF-19E | | |
0110 2505-4008120 625.000 LF | 3.00000 1875.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008300 525.000 LF | 15.00000 7875.00 | |
STEEL BEAM GUARDRATL | | |
0130 2505-4008400 4.000 EACH | 1600.00000 6400.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 300.00000 1200.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021020 1.000 EACH | 850.00000 850.00] |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0160 2505-4021700 5.000 EACH | 1775.00000 8875.00| |
STEEL BEAM GUARDRAIL END TERMINAL | |
0170 2505-4502100 10.000 EACH | 250.00000 2500.00| |
| | |
\ \ \

BA-210



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 5
Bid Order: 161 Contract ID: 44-2182-140 Primary County: HENRY
Letting Date: 05/15/12 10:00 A.M.
4 ) 0.051 ( ) ( )

( \
OMG D/B/A CESSFORD CONSTRUCT |
LINE NO / ITEM CODE / ALT |

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2527-9263109 1818.430 STA | 7.37000 13401.83] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0190 2528-8445110 LUMP | 33215.40000 33215.40| \
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 70000.00000 70000.00 | |
MOBILIZATION \ \
0210 2548-0000100 1187.000 STA | 5.00000 5935.00 | |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0220 2548-0000110 1274.400 GAL | 6.90000 8793.36| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0230 2548-0000200 587.200 STA | 12.00000 7046.40 | \
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0240 2602-0000020 835.000 LF | 2.50000 2087.50| |
SILT FENCE | | |
0250 2602-0000101 417.500 LF | 1.00000 417.50] \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 2,915,730.99] $ | $
—————————————————————————————————————————— f—— - -
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0260 2602-0010010 1.000 EACH | 500.00000 500.00| \
MOBILIZATIONS, EROSION CONTROL | | |
0270 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ | $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 2,917,230.99] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
163 Contract ID: 63-C063-107
120515 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO.
09/17/12

Run Date:

Primary County: MARION
No Established DBE Goal

06/21/12
Page: 163 1

% OVER

Project: FM-C063(107)--55-63
Work Type: HMA PAVEMENT - GRADE AND REPLACE
County: MARION Prj Awd Amt: $406,428.73
Route: 103RD AVE.
Location: FROM HWY 14 SOUTH TO VIRGINIA STREET APROX.
0.8 MILES
RANK VENDOR NO./NAME
1 NO080 NORRIS ASPHALT PAVING CO.

$ 406,428.73



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 2
Bid Order: 163 Contract ID: 63-C063-107 Primary County: MARION
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) NOO080 | ( ) | ( )
INORRIS ASPHALT PAVING CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 6810.000 CY | 2.20000 14982.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2111-8174100 13372.000 SY | 7.95000 106307.40| |
GRANULAR SUBBASE | \ \
0030 2121-7425020 436.800 TON | 21.70000 9478.56 | |
GRANULAR SHOULDERS, TYPE B | | |
0040 2303-0023500 1606.000 TON | 57.65000 92585.90] |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0050 2303-0246422 96.360 TON | 597.00000 57526.92| |
ASPHALT BINDER, PG 64-22 | | |
0060 2402-0425031 198.000 TON | 3.30000 653.40| |
GRANULAR BACKFILL \ \ \
0070 2402-2720100 810.000 CY | 2.20000 1782.00] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0080 2403-0100000 4.800 CY | 715.00000 3432.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0090 2404-7775000 358.000 LB | 0.75000 268.50] |
REINFORCING STEEL | \ \
0100 2417-1060030 64.000 LF | 140.00000 8960.00] |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. \ \ \
0110 2417-1060048 94.000 LF | 140.00000 13160.00| |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | \
48 IN. DIA. | | |
0120 2417-1060060 112.000 LF | 165.00000 18480.00| |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
60 IN. DIA. | | |
0130 2506-4984000 12.000 cCY | 125.00000 1500.00] |
FLOWABLE MORTAR | | |
0140 2507-3250005 140.000 SY | 4.40000 616.00| |
ENGINEERING FABRIC | | |
0150 2507-6800042 140.000 TON | 55.00000 7700.00] |
REVETMENT, CLASS D | | |
0160 2510-6745850 9319.000 SY | 3.95000 36810.05| |
\ \ \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/21/12
Page: 163 3

Bid Order: 163 Contract ID: 63-C063-107 Primary County: MARION
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) NOO080 | ( ) | ( )
|INORRIS ASPHALT PAVING CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it i o
0170 2518-6910000 8.000 EACH | 100.00000 800.00] |
SAFETY CLOSURE | |
0180 2528-8445110 LUMP | 7000.00000 7000.00| \
TRAFFIC CONTROL | | |
0190 2528-8445113 10.000 EACH | 325.00000 3250.00] |
FLAGGERS | | |
0200 2533-4980005 LUMP | 10000.00000 10000.00] |
MOBILIZATION | | |
0210 2601-2634100 3.980 ACRE | 700.00000 2786.00| |
MULCHING | | |
0220 2601-2636043 3.980 ACRE | 700.00000 2786.00| |
SEEDING AND FERTILIZING (RURAL) | |
0230 2602-0000020 550.000 LF | 2.20000 1210.00| |
SILT FENCE | | |
0240 2602-0000030 720.000 LF \ 2.20000 1584.00| \
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000101 1270.000 LF | 1.00000 1270.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 404,928.73| S | S
—————————————————————————————————————————— B et i e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0260 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0270 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | S 1,500.00] S | S
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 406,428.73] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
164 Contract ID: 78-0061-123
120515 10:00 A.M.
CONTRACT SIGNED by
65 WORK DAYS Late Start Date:

WESTERN ENGINEERING CO., INC.
07/16/12

Run Date: 06/21/12
Page: 164 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: HSIPX-006-1(123)--3L-78
Work Type: HMA RESURFACING WITH MILLING
County: POTTAWATTAMIE Prj Awd Amt: $2,813,750.36
Route: U.S. 6
Location: FROM JUST E. OF I-80 E. TO U.S. 59
RANK VENDOR NO./NAME
1 WE540 WESTERN ENGINEERING CO., INC.
2 HE400 HENNINGSEN CONSTRUCTION, INC.

OMG MIDWEST, INC., D/B/A TRI-STATE PAVING

TOTAL % OVER
BID LOW BID
$ 2,813,750.36 100.00 %
$ 3,074,851.50 109.27 %
$ 3,319,299.30 117.96 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 164 2
Bid Order: 164 Contract ID: 78-0061-123 Primary County: POTTAWATTAMIE
Letting Date: 05/15/12 10:00 A.M.
| 1 ) WE540 | ( 2 ) HE400 | ( 3 ) 0.053
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e TR
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425010 1026.600 TON | 24.00000 24638.40| 27.35000 28077.51| 33.00000 33877.80
GRANULAR SHOULDERS, TYPE A | | |
0020 2212-0475095 19.600 MILE | 800.00000 15680.00] 200.00000 3920.00]| 500.00000 9800.00
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 18.900 sY | 220.00000 4158.00| 262.50000 4961.25]| 280.00000 5292.00
PATCHES, FULL-DEPTH REPAIR | | |
0040 2212-5070330 1.000 EACH | 220.00000 220.00] 262.50000 262.50] 260.00000 260.00
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 264658.000 sSY | 1.30000 344055.40| 1.16000 307003.28]| 1.30000 344055.40
PAVEMENT SCARIFICATION | | |
0060 2303-0001000 364.100 TON | 55.00000 20025.50| 64.20000 23375.22| 65.00000 23666.50
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0070 2303-0043504 32576.300 TON | 32.50000 1058729.75] 37.83000 1232361.43] 42.50000 1384492.75
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0080 2303-0246422 1980.300 TON | 550.00000 1089165.00] 593.00000 1174317.90] 600.00000 1188180.00
ASPHALT BINDER, PG 64-22 | | |
0090 2303-6911000 LUMP | 2500.00000 2500.00| 6000.00000 6000.00] 15000.00000 15000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2303-9091010 3.000 EACH | 400.00000 1200.00]| 450.00000 1350.00] 400.02000 1200.06
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0110 2520-3350010 1.000 EACH | 2000.00000 2000.00]| 3500.00000 3500.00]| 7500.00000 7500.00
FIELD LABORATORY | | |
0120 2527-9263109 3158.930 STA | 9.20000 29062.16| 8.60000 27166.80| 9.10000 28746.26
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2527-9263137 6.000 EACH | 80.00000 480.00] 80.00000 480.00] 100.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0140 2528-8445110 LUMP | 15000.00000 15000.00] 12200.00000 12200.00] 20000.00000 20000.00
TRAFFIC CONTROL | | |
0150 2528-8445113 40.000 EACH | 325.00000 13000.00] 325.00000 13000.00] 325.00000 13000.00
FLAGGERS | | |
0160 2528-8445115 20.000 EACH | 490.00000 9800.00] 490.00000 9800.00] 490.00000 9800.00
PILOT CARS | | |
0170 2529-5070110 53.300 SY | 260.00000 13858.00] 257.25000 13711.43] 270.00000 14391.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/21/12
Page: 164 3

Bid Order: 164 Contract ID: 78-0061-123 Primary County: POTTAWATTAMIE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) 0.053
| WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2529-5070120 4.000 EACH | 110.00000 440.00| 210.00000 840.00]| 210.00000 840.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0190 2529-8174010 32.000 sSY | 15.00000 480.00 | 16.00000 512.00]| 16.00000 512.00
SUBBASE (PATCHES) \ \ \
0200 2529-8174050 2.000 EACH | 260.00000 520.00]| 250.00000 500.00]| 300.00000 600.00
PATCH SUBDRAIN | \
0210 2529-8201000 2.000 EACH | 600.00000 1200.00| 450.00000 900.00| 550.00000 1100.00
JOINT ASSEMBLY, EF | \ \
0220 2533-4980005 LUMP | 25000.00000 25000.00]| 77410.00000 77410.00 | 85000.00000 85000.00
MOBILIZATION | | \
0230 2548-0000100 135.900 STA | 16.00000 2174.40| 5.57000 756.96| 6.00000 815.40
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0240 2548-0000110 147.300 GAL | 5.50000 810.15]| 25.00000 3682.50] 9.25000 1362.53
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0250 2548-0000310 1034.600 STA | 16.00000 16553.60| 5.57000 5762.72| 6.00000 6207.60
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | \

SECTION TOTALS | $ 2,690,750.36]| $ 2,951,851.50] $ 3,196,299.30
—————————————————————————————————————————— f—— -
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\ \ \
0260 2303-7000610 16500.000 EACH | 1.00000 16500.00]| 1.00000 16500.00| 1.00000 16500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0270 2303-7000620 16500.000 EACH | 1.00000 16500.00]| 1.00000 16500.00]| 1.00000 16500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0280 2317-7000120 90000.000 EACH | 1.00000 90000.00| 1.00000 90000.00 | 1.00000 90000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | \
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | $ 123,000.00] $ 123,000.00]| $ 123,000.00
—————————————————————————————————————————— et et

CONTRACT TOTALS | $ 2,813,750.36]| $ 3,074,851.50] $ 3,319,299.30




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

165 Contract ID: 78-0294-090

120515 10:00 A.M.

CONTRACT SIGNED by WESTERN ENGINEERING CO., INC.

120 WORK DAYS Late Start Date: 04/01/13

IMX-029-4(90) 58--02-78 Project:
HMA RESURFACING Work Type:
POTTAWATTAMIE Prj Awd Amt: $4,154,839.97 County:
I-29 Route:
FROM 0.6 MILE N. OF COUNCIL BLUFFS N. TO Location:
0.2 MILE N. OF CO. RD. L-19(NBL)

IMX-029-4(92)71--02-78 Project:
HMA RESURFACING Work Type:
POTTAWATTAMIE Prj Awd Amt: $3,432,176.51 County:
I-29 Route:
FROM 0.2 MILE S. OF THE N. I-680 INTERCHANGE Location:
N. TO 0.5 MILE N. OF US 30

INTERCHANGE (NBL)

ER-029-4(100) 62--06-78
RCB CULVERT - REPAIR
POTTAWATTAMIE Prj Awd Amt:
I-29

NE QUADRANT OF THE S.

$154,070.90

I-680 INTERCHANGE

Run Date: 06/21/12
Page: 165 1
Primary County: POTTAWATTAMIE
Established DBE Goal: 2.50 %

IMX-029-4(91) 60--02-78
HMA RESURFACING

POTTAWATTAMIE Prj Awd Amt: $439,242.47
I-29

FROM 2.3 MILES S. OF S. JCT. I-680/IA. 988 N.
TO PIGEON CREEK BRIDGE (SBL)

IMX-029-4(93)58--02-78
GUARDRAIL
POTTAWATTAMIE
I-29

FROM 0.2 MILE N. OF COUNCIL BLUFFS N. TO
0.5 MILE N. OF US 30 INTERCHANGE

Prj Awd Amt: $750,553.14

WESTERN ENGINEERING CO., INC.
GFE to DBE responsiveness:

RANK
1 WES540
2 HE400
3 KNO036

WESTERN ENGINEERING CO.,
HENNINGSEN CONSTRUCTION, INC.
KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC

TOTAL % OVER
BID LOW BID
$ 8,930,882.99 100.00 %
$ 9,591,101.84 107.39 %
$ 11,059,468.35 123.83 %



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL CROSSOVER

Run Date: 06/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 2
Bid Order: 165 Contract ID: 78-0294-090 Primary County: POTTAWATTAMIE
Letting Date: 05/15/12 10:00 A.M.
| 1 ) WE540 | ( 2 ) HE400 | ( 3 ) KNO36
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001  ROADWAY ITEMS IMX-29-4 (90) 58--02-78
\ \ \
0010 2128-0000200 280.000 TON | 5.00000 1400.00| 37.00000 10360.00| 23.95000 6706.00
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0020 2212-0475095 9.130 MILE | 1000.00000 9130.00] 300.00000 2739.00] 200.00000 1826.00
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 571.700 SY | 102.00000 58313.40| 105.00000 60028.50] 100.00000 57170.00
PATCHES, FULL-DEPTH REPATIR | | |
0040 2212-5070330 10.000 EACH | 190.00000 1900.00| 197.40000 1974.00| 188.00000 1880.00
PATCHES BY COUNT (REPAIR) | | |
0050 2212-5075001 46.000 TON | 400.00000 18400.00] 100.00000 4600.00 | 195.00000 8970.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0060 2214-5145150 5557.000 SY | 4.00000 22228.00| 2.20000 12225.40| 6.16000 34231.12
PAVEMENT SCARIFICATION | | |
0070 2303-0031500 9388.000 TON | 30.70000 288211.60] 32.20000 302293.60] 44.35000 416357.80
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0080 2303-0062500 21099.000 TON | 35.50000 749014.50] 37.50000 791212.50] 43.87000 925613.13
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0090 2303-0063502 21671.000 TON | 38.50000 834333.50]| 40.19000 870957.49| 51.54000 1116923.34
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0100 2303-0245828 563.300 TON | 600.00000 337980.00| 648.35000 365215.56| 643.20000 362314.56
ASPHALT BINDER, PG 58-28 | | |
0110 2303-0246422 2566.200 TON | 600.00000 1539720.00| 648.35000 1663795.77| 643.20000 1650579.84
ASPHALT BINDER, PG 64-22 | | |
0120 2303-6911000 LUMP | 5000.00000 5000.00| 4000.00000 4000.00| 3960.00000 3960.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0130 2312-8260050 40.000 cCYy \ 26.00000 1040.00| 40.00000 1600.00| 43.00000 1720.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0140 2401-6750001 LUMP | 1000.00000 1000.00| 1200.00000 1200.00| 900.00000 900.00
REMOVALS, AS PER PLAN | | |
0150 2518-0470005 1.000 EACH | 3600.00000 3600.00| 3500.00000 3500.00] 3300.00000 3300.00
CROSSOVER BARRICADE | | |
0160 2518-6765001 3.000 EACH | 1250.00000 3750.00| 1200.00000 3600.00| 1400.00000 4200.00
| | |
| | |

BARRICADES



Bid Order: 165
Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0294-09

0

Primary County:

Run Date: 06/21/12
Page: 165 3

POTTAWATTAMIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2520-3350015 1.000 EACH
FIELD OFFICE

0180 2527-9263109 2286.880 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0190 2528-8445110 LUMP
TRAFFIC CONTROL

0200 2529-2242304 21.000 EACH
CD JOINT ASSEMBLY

0210 2529-5070110 34.600 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0220 2529-5070120 4.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0230 2529-8174050 4.000 EACH
PATCH SUBDRAIN

0240 2529-8201000 4.000 EACH
JOINT ASSEMBLY, EF

0250 2533-4980005 LUMP
MOBILIZATION

0260 2548-0000100 905.300 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0270 2548-0000110 980.700 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

SECTION TOTALS

SECTION 0002 PAYMENT ADJUSTMENT INCENTIV.

0280 2303-7000610 26000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0290 2303-7000620 26000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0300 2317-7000120 60000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

1 ) WE540

(
WESTERN ENGINEERING CO., INC

2 ) HE400

o~

ENNINGSEN CONSTRUCTION,

| (
INC |K
|

AMOUNT |

3500.

19667.

40600.
2520.
4541.

789.
1000.
2400.

189000.

4680.

7355.

4,375,355,

00|
\
17]

26000.

26000.

60000.

112,000.

\
|
UNIT PRICE AMOUNT | UNIT PRICE
 4000.00000 4000.00|  3500.00000
8.80000 20124 54: 8.60000
|
25000.00000 25000.00: 40600.00000
122.00000 2562.00: 120.00000
127.00000 4394.20: 131.25000
190.00000 760.00: 197.40000
260.00000 1040.00: 250.00000
600.00000 2400.00: 600.00000
95000.00000 95000.00: 189000.00000
9.30000 8419.29: 5.17000
|
4.20000 4118.94: 7.50000
|
S 4,042,839.97| S
rTEMS IMK-25-4 (90) 56--02-78
1.00000 26000.00: 1.00000
|
1.00000 26000.00: 1.00000
|
1.00000 60000.00: 1.00000
|
S 112,000.00; $
_____________________________ o .

IMX-29-4(91) 60--02-78

3 ) KNO36

UNIT PRICE

24700.00000
120.00000
125.00000
188.00000
250.00000
600.00000

330836.17000

9.25000

6.09000

NIFE RIVER MIDWEST LLC

24700.
2520.
4325.

752.
1000.
2400.

330836.

8374.

5972.

5,008,271.

00

00

00

00

00

00

17

03

1.00000

1.00000

1.00000

26000.

26000.

60000.

112,000.

00

00

00



Bid Order: 165

Letting Date: 05/15/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

78-0294-090

Primary Cou

Run Date:
Page:

06/21/12
165 4

nty: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0310 2121-7425010 1627.000 TON
GRANULAR SHOULDERS, TYPE A

0320 2128-0000200 45.000 TON
CONTRACTOR STOCKPILED SHOULDER MATERIAL

0330 2212-0475095 0.900 MILE
CLEANING AND PREPARATION OF BASE

0340 2212-5075001 5.000 TON
HOT MIX ASPHALT SURFACE PATCHES

0350 2214-5145150 444,000 SY
PAVEMENT SCARIFICATION

0360 2303-0031500 946.600 TON
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), BASE COURSE, 1/2 IN. MIX

0370 2303-0062500 1836.000 TON

HOT MIX ASPHALT MIXTURE (30,000,000

ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0380 2303-0063502 1972.0

HOT MIX ASPHALT MIXTURE (30,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,

FRICTION L-2

00

TON

0390 2303-0245828 56.800 TON
ASPHALT BINDER, PG 58-28

0400 2303-0246422 228.700 TON
ASPHALT BINDER, PG 64-22

0410 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0420 2527-9263109 226.280 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0430 2528-8445110 LUMP
TRAFFIC CONTROL

0440 2529-2242304 1.000 EACH
CD JOINT ASSEMBLY

0450 2529-5070110 31.100 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0460 2529-5070120 1.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0470 2533-4980005 LUMP
MOBILIZATION

0480 2548-0000100 95.270 STA
MILLED SHOULDER RUMBLE STRIPS, HMA

SURFACE

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 06/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 5
Bid Order: 165 Contract ID: 78-0294-090 Primary County: POTTAWATTAMIE
Letting Date: 05/15/12 10:00 A.M.
1 ) WE540 2 ) HE400 3 ) KNO036

( I ( I (
WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0490 2548-0000110 103.200 GAL | 4.00000 412.80] 7.50000 774.00]| 6.81000 702.79
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

SECTION TOTALS | $ 428,742.47| $ 510,294.22| $ 599,775.40
—————————————————————————————————————————— e
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-29-4(91) 60--02-78

\ \ \
0500 2303-7000610 2500.000 EACH | 1.00000 2500.00 | 1.00000 2500.00 | 1.00000 2500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | \
FACTOR) | | |
0510 2303-7000620 2500.000 EACH | 1.00000 2500.00 | 1.00000 2500.00 | 1.00000 2500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0520 2317-7000120 5500.000 EACH | 1.00000 5500.00 | 1.00000 5500.00 | 1.00000 5500.00
PAYMENT ADJUSTMENT \ \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \

SECTION TOTALS | $ 10,500.00] $ 10,500.00] $ 10,500.00
—————————————————————————————————————————— e e e
SECTION 0005 ROADWAY ITEMS IMX-29-4(92)71--02-78

\ \ \
0530 2121-7425020 346.500 TON | 19.50000 6756.75]| 26.35000 9130.28] 41.24000 14289.66
GRANULAR SHOULDERS, TYPE B | \ \
0540 2128-0000200 350.000 TON | 3.50000 1225.00| 37.00000 12950.00| 33.95000 11882.50
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | \
0550 2212-0475095 7.620 MILE | 1000.00000 7620.00 | 300.00000 2286.00 | 200.00000 1524.00
CLEANING AND PREPARATION OF BASE | | \
0560 2212-5070310 1917.300 SY | 90.00000 172557.00| 92.40000 177158.52]| 88.00000 168722.40
PATCHES, FULL-DEPTH REPAIR | | |
0570 2212-5070330 152.000 EACH | 162.00000 24624 .00 168.00000 25536.00| 160.00000 24320.00
PATCHES BY COUNT (REPAIR) | | I
0580 2212-5075001 32.000 TON | 400.00000 12800.00 | 100.00000 3200.00| 195.00000 6240.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0590 2213-2713300 102.000 CY | 22.50000 2295.00 | 30.50000 3111.00]| 26.24000 2676.48
EXCAVATION, CLASS 13, FOR WIDENING | | |
0600 2214-5145150 9420.000 SY | 4.50000 42390.00| 2.15000 20253.00] 5.88000 55389.60
| | |

PAVEMENT SCARIFICATION



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 06/21/12
Page: 165 6

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY

Bid Order: 165 Contract ID: 78-0294-090 Primary County: POTTAWATTAMIE
Letting Date: 05/15/12 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) KNO36
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0610 2303-0031500 5797.700 TON | 35.50000 205818.35] 32.20000 186685.94 | 61.47000 356384.62
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0620 2303-0062500 15252.200 TON | 40.00000 610088.00| 37.50000 571957.50] 48.97000 746900.23
HOT MIX ASPHALT MIXTURE (30,000,000 | \ \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0630 2303-0063502 17356.900 TON | 42.50000 737668.25] 40.19000 697573.81| 56.78000 985524.78
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0640 2303-0245828 347.900 TON | 600.00000 208740.00| 648.35000 225560.97| 643.20000 223769.28
ASPHALT BINDER, PG 58-28 | | |
0650 2303-0246422 1956.500 TON | 600.00000 1173900.00| 648.35000 1268496.78| 643.20000 1258420.80
ASPHALT BINDER, PG 64-22 | | |
0660 2303-6911000 LUMP | 4000.00000 4000.00| 4000.00000 4000.00| 3960.00000 3960.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0670 2518-6910000 1.000 EACH | 400.00000 400.00] 400.00000 400.00] 200.00000 200.00
SAFETY CLOSURE | |
0680 2527-9263109 1633.700 STA | 8.80000 14376.56| 8.60000 14049.82| 9.55000 15601.84
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0690 2528-8445110 LUMP | 20000.00000 20000.00| 32750.00000 32750.00] 23300.00000 23300.00
TRAFFIC CONTROL | | |
0700 2528-8445113 10.000 EACH | 325.00000 3250.00] 325.00000 3250.00] 325.00000 3250.00
FLAGGERS | | |
0710 2529-2242304 6.000 EACH | 120.00000 720.00] 120.00000 720.00] 120.00000 720.00
CD JOINT ASSEMBLY | | |
0720 2533-4980005 LUMP | 90000.00000 90000.00| 184500.00000 184500.00|] 260078.09000 260078.09
MOBILIZATION | |
0730 2548-0000100 509.600 STA | 9.30000 4739.28| 5.17000 2634.63| 9.25000 4713.80
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0740 2548-0000110 552.080 GAL | 4.00000 2208.32] 7.50000 4140.60| 6.49000 3583.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
SECTION TOTALS | $ 3,346,176.51| $ 3,450,344.85]| $ 4,171,451.08
—————————————————————————————————————————— b
SECTION 0006  PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-29-4(92)71--02-78
\ \
0750 2303-7000610 19000.000 EACH | 1.00000 19000.00 1.00000 19000.00 1.00000 19000.00
|
|
|
|

FA